| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 453 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 097, 863. 37 RQUTE : SR 244
CALL CRDER  : 453 CONTRACT ID : B -23938-A COUNTI ES : SHELBY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4273001
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & OONSTRUCTI ON, | NC. $  888,188.89 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $  934,102.64 105. 1693%
3 35-1447641 STRUCTURE CONTRACTORS $  975,462.79 109. 8260%
4 35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 1,010, 002. 67 113. 7148%
5  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,055,444, 21 118. 8310%
6 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,071,574.53 120. 6471%
7  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 1,076, 626.25 121. 2159%
| (1) 35-2040801 | (2) 35-1609544 | (3) 35-1447641
| GOHVANN ASPHALT & CONSTR., || SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 01925 6.000 MOS | 1250. 00000 7500. 00| 1400. 00000 8400. 00| 1000. 00000 6000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 8000. 00000 8000. 00| 8500. 00000 8500.00]  20000. 00000 20000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  43000. 00000 43000.00]  46700. 00000 46700.00|  45000. 00000 45000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 4000. 00000 4000. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 4926.000 n2 | 5. 00000 24630. 00| 5. 38000 26501. 88| 8. 50000 41871. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 161.000 m | 9. 00000 1449. 00| 10. 00000 1610. 00| 9. 00000 1449. 00
GUARDRAI L, REMOVE | |
0007 202- 02277 290.000 m | 10. 00000 2900. 00| 6. 00000 1740. 00| 5. 00000 1450. 00
QUTTER, LIP, REMOVE | | |
0008 202- 51328 LUMP|  64000. 00000 64000. 00|  139900. 00000 139900. 00|  125000. 00000 125000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 62420 174.000 m | 5. 00000 870. 00| 0. 10000 17. 40| 22. 00000 3828. 00
BRI DGE RAI LI NG REMOVE | | |
0010 203- 02000 1744.000 n8 | 8. 00000 13952. 00| 8. 00000 13952. 00| 10. 00000 17440. 00
EXCAVATI ON,  COVMON | | |
0011 213-52830 24.000 18 | 225. 00000 5400. 00| 125. 00000 3000. 00| 90. 00000 2160. 00
FLOMBLE MORTAR | |
0012 303- 60900 2671.000 My | 15. 00000 40065. 00| 17. 11000 45700. 81| 13. 00000 34723. 00

COVPACTED AGGREGATE FOR BASE, 0 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 453 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 097, 863. 37 ROUTE : SR 244
CALL ORDER . 453 CONTRACT ID : B -23938-A COUNTI ES : SHELBY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1609544 | (3) 35-1447641
| GOHVANN ASPHALT & CONSTR., || SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 402- 05468 2390.000 My | 34. 50000 82455. 00| 38. 99000 93186. 10| 35. 00000 83650. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0014 402-05474 822.000 My | 36. 00000 29592. 00| 40. 68000 33438. 96| 36. 00000 29592. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0015 402- 05477 380.000 My | 44, 00000 16720. 00| 49. 72000 18893. 60| 45. 00000 17100. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0016 402-05481 328.000 My | 44, 50000 14596. 00| 57. 66000 18912. 48| 45. 00000 14760. 00
HVA BASE 25.0 nm SHOULDER | | |
0017 405-05518 7004.000 n2 | 0. 50000 3502. 00| 0. 57000 3992. 28| 0. 50000 3502. 00
ASPHALT FOR PRI ME COAT | | [
0018 406- 05521 10447.000 n2 | 0. 05000 522. 35| 0. 06000 626. 82| 0. 05000 522.35
ASPHALT FOR TACK COAT | | [
0019 601-01522 4.000 EACH 1180. 00000 4720. 00| 1061. 00000 4244. 00| 1180. 00000 4720. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0020 601- 06035 40.000 m | 21. 85000 874. 00| 44. 07000 1762. 80| 21. 85000 874. 00
GUARDRAI L, RESET | | [
0021 601-06037 2.000 EACH 575. 00000 1150. 00| 655. 00000 1310. 00| 575. 00000 1150. 00
GUARDRAI L END TREATMENT, | | | [
0022 601-99105 72.400 m | 32. 20000 2331. 28| 39. 55000 2863. 42| 33. 00000 2389. 20
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 602- 06639 226.000 m | 85. 00000 19210. 00| 54. 12000 12231. 12| 50. 00000 11300. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0024 602-06729 14.000 EACH 6. 00000 84. 00| 8. 00000 112. 00| 9. 00000 126. 00
BARRI ER DELI NEATOR | | [
0025 610- 05527 92.000 My | 90. 00000 8280. 00| 101. 70000 9356. 40| 90. 00000 8280. 00
HVA FOR APPROACHES | | |
0026 610- 06259 256.000 n2 | 75. 00000 19200. 00| 62. 00000 15872. 00| 60. 00000 15360. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0027 611-06497 1.000 EACH 220. 00000 220. 00| 111. 00000 111. 00| 220. 00000 220. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0028 611- 06498 1.000 EACH 250. 00000 250. 00| 130. 00000 130. 00| 250. 00000 250. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0029 616- 02320 96.000 n2 | 6. 00000 576. 00| 3. 00000 288. 00| 5. 00000 480. 00
GEOTEXTI LES | | [
0030 616- 06451 56.000 My | 40. 00000 2240. 00| 50. 00000 2800. 00| 45. 00000 2520. 00
Rl PRAP, UNI FORM | | |
0031 621- 06559 5208.000 n?2 | 0. 42000 2187. 36| 0. 59000 3072. 72| 0. 42000 2187. 36
MULCHED SEEDI NG R | | [
0032 702-51005 71.600 n8 | 600. 00000 42960. 00| 523. 83000 37506. 23| 450. 00000 32220. 00

CONCRETE, A, SUBSTRUCTURE | [ |
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ENG NEER S ESTI MATE: $ 1, 097, 863. 37 ROUTE : SR 244
CALL ORDER . 453 CONTRACT ID : B -23938-A COUNTI ES : SHELBY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1609544 | (3) 35-1447641
| GOHVANN ASPHALT & CONSTR., || SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 702-51863 100. 000 EACH| 10. 00000 1000. 00| 5. 00000 500. 00| 8. 00000 800. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 703-51032 45192. 000 kg | 1. 40000 63268. 80| 1. 32000 59653. 44| 1. 75000 79086. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0035 703-97936 104. 000 EACH| 10. 00000 1040. 00| 10. 12000 1052. 48| 10. 00000 1040. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0036 704- 05892 221.100 nB8 | 400. 00000 88440. 00| 469. 00000 103695. 90| 500. 00000 110550. 00
CONCRETE, QC/ @A, SUPERSTRUCTURE | | [
0037 704-51002 22.800 n8 | 600. 00000 13680. 00| 469. 00000 10693. 20| 500. 00000 11400. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0038 706- 05732 4.000 EACH 1250. 00000 5000. 00| 1412. 00000 5648. 00| 800. 00000 3200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0039 706-51020 42.200 nB8 | 525. 00000 22155. 00| 372. 90000 15736. 38| 425. 00000 17935. 00
CONCRETE, C, RAILING | | |
0040 709-51821 LUVP| 6800. 00000 6800. 00| 7500. 00000 7500. 00| 6500. 00000 6500. 00
SURFACE SEAL | | |
0041 710-51864 672.000 EACH 13. 00000 8736. 00| 14. 69000 9871. 68| 20. 00000 13440. 00
FI ELD DRI LLED HOLE | | |
0042 711- 04297 648800. 000 mm2 | 0. 01000 6488. 00| 0. 00430 2789. 84| 0. 01000 6488. 00
STRUCTURAL STEEL, FIELD CUT | | |
0043 711-51038 LUWP|  164000. 00000 164000. 00| 127335. 00000 127335. 00| 150000. 00000 150000. 00
STRUCTURAL STEEL | | [
0044 711-51877 LUWP| 12500. 00000 12500. 00| 8328. 00000 8328. 00| 15000. 00000 15000. 00
JACKI NG AND SUPPORTI NG BEAVS | | [
0045 726-93524 14.000 EACH| 750. 00000 10500. 00| 514. 00000 7196. 00| 600. 00000 8400. 00
BEARI NG ASSEMBLY, | | | |
0046 801-04308 8.000 EACH 295. 00000 2360. 00| 333. 00000 2664. 00| 200. 00000 1600. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0047 801-06207 300.000 m | 2. 95000 885. 00| 3. 30000 990. 00| 3. 28000 984. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0048 801- 06605 10. 000 EACH 75. 00000 750. 00| 85. 00000 850. 00| 75. 00000 750. 00
BARRI CADE, |11A | | [
0049 801- 06606 6.000 EACH 95. 00000 570. 00| 107. 00000 642. 00| 80. 00000 480. 00
BARRI CADE, |11B | | [
0050 801- 06625 25.000 EACH 55. 00000 1375. 00| 62. 00000 1550. 00| 95. 00000 2375. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0051 801- 06640 22.000 EACH 55. 00000 1210. 00| 62. 00000 1364. 00| 65. 00000 1430. 00
CONSTRUCTI ON SI GN, A | | [
0052 802-02158 2.000 EACH 500. 00000 1000. 00| 100. 00000 200. 00| 1000. 00000 2000. 00

SI GN, PANEL, REMOVE AND REI NSTALL | [ |
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ENG NEER S ESTI MATE: $ 1, 097, 863. 37 ROUTE : SR 244
CALL ORDER . 453 CONTRACT ID : B -23938-A COUNTI ES : SHELBY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1609544 | (3) 35-1447641
| GOHVANN ASPHALT & CONSTR., || SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 808- 06705 96.000 m | 4, 35000 417. 60| 5. 00000 480. 00| 3. 28000 314. 88
LI NE, THERMOPLASTI C, SOLID, WH TE, 200 | | |
nm | | I
0055 808-06713 1143.000 m | 0. 15000 171. 45] 0. 17000 194. 31| 1. 00000 1143. 00
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0056 808-06714 1207.000 m | 0. 15000 181. 05] 0. 17000 205. 19| 1. 00000 1207. 00
LINE, PAINT, SOLID, YELLON 100 nm | | |
0058 808- 75998 18. 000 EACH 59. 50000 1071. 00| 67. 00000 1206. 00| 65. 00000 1170. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0059 808- 75297 12.000 m | 13. 00000 156. 00 15. 00000 180. 00| 10. 50000 126. 00

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
|
I
|

0060 808- 75260 52.000 m | 6. 50000 338. 00 7. 35000 382. 20| 5. 00000 260. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | |
0061 801- 06775 LUMP| 6000. 00000 6000. 00| 4890. 00000 4890. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0062 621- 01004 1.000 EACH 660. 00000 660. 00| 1073. 00000 1073. 00| 660. 00000 660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $  888,188. 89 $ 934, 102. 64 $  975,462.79
------------------------------------------ ot m e e e o e e et e e e e e e e e e e e e e e e e e e e meeoeoao-o

CONTRACT TOTALS | $ 888, 188. 89| $ 934, 102. 64| $ 975, 462. 79
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ENG NEER S ESTI MATE: $ 1, 097, 863. 37 ROUTE : SR 244
CALL ORDER . 453 CONTRACT ID : B -23938-A COUNTI ES : SHELBY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-0918397 | (6) 35-1128289
| ERBER & M LLI GAN CONSTR. CO. | R ETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-01925 6.000 MXS | 1000. 00000 6000. 00| 2800. 00000 16800. 00| 1500. 00000 9000. 00
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUWP| 13500. 00000 13500. 00| 20000. 00000 20000. 00| 20500. 00000 20500. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 50000. 00000 50000. 00| 52500. 00000 52500. 00| 53579. 00000 53579. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 4000. 00000 4000. 00| 10000. 00000 10000. 00| 5350. 00000 5350. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 4926.000 n2 | 10. 00000 49260. 00| 9. 00000 44334. 00| 6. 25000 30787. 50
PAVEMENT, REMOVE | | [
0006 202-02241 161.000 m | 10. 00000 1610. 00| 10. 00000 1610. 00| 9. 00000 1449. 00
GUARDRAI L, REMOVE | | |
0007 202-02277 290.000 m | 13. 50000 3915. 00| 14. 00000 4060. 00| 4. 00000 1160. 00
GUTTER, LIP, REMOVE | | [
0008 202-51328 LUWP|  108500. 00000 108500. 00| 101000. 00000 101000. 00] 120000. 00000 120000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-62420 174.000 m | 5. 00000 870. 00| 9. 00000 1566. 00| 1. 00000 174. 00
BRI DGE RAI LI NG, REMOVE | | [
0010 203- 02000 1744.000 n8 | 15. 00000 26160. 00| 17. 00000 29648. 00| 22.00000 38368. 00
EXCAVATI ON, COVVON | | [
0011 213-52830 24.000 n8 | 150. 00000 3600. 00| 100. 00000 2400. 00| 140. 00000 3360. 00
FLOMBLE MORTAR | | [
0012 303-60900 2671.000 My | 18. 75000 50081. 25| 14. 00000 37394. 00| 19. 00000 50749. 00
COVPACTED AGGREGATE FOR BASE, 0 | | |
0013 402- 05468 2390.000 My | 36. 00000 86040. 00| 35. 62000 85131. 80| 34. 50000 82455. 00
HVA BASE 25.0 nm MAI NLI NE | | [
0014 402-05474 822.000 My | 37.50000 30825. 00| 35. 47000 29156. 34| 36. 00000 29592. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0015 402-05477 380.000 My | 46. 00000 17480. 00| 47. 20000 17936. 00| 44, 00000 16720. 00
HVA SURFACE 9.5 nm NAI NLI NE | | [
0016 402-05481 328.000 My | 46. 50000 15252. 00| 43. 06000 14123. 68| 44, 50000 14596. 00
HVA BASE 25.0 nm SHOULDER | | |
0017 405- 05518 7004.000 n2 | 0. 55000 3852. 20| 0. 28000 1961. 12| 0. 50000 3502. 00
ASPHALT FOR PRI ME COAT | | |
0018 406- 05521 10447.000 n2 | 0. 06000 626. 82| 0. 33000 3447. 51| 0. 05000 522. 35
ASPHALT FOR TACK COAT | | |
0019 601- 01522 4.000 EACH 1250. 00000 5000. 00| 1350. 00000 5400. 00| 1180. 00000 4720. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0020 601- 06035 40.000 m | 24. 00000 960. 00| 24. 30000 972. 00| 21. 85000 874. 00

GUARDRAI L, RESET
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ENG NEER S ESTI MATE: $ 1, 097, 863. 37 ROUTE : SR 244
CALL ORDER . 453 CONTRACT ID : B -23938-A COUNTI ES : SHELBY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-0918397 | (6) 35-1128289
| ERBER & M LLI GAN CONSTR. CO. | R ETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 601-06037 2.000 EACH 600. 00000 1200. 00| 640. 00000 1280. 00| 575. 00000 1150. 00
GUARDRAI L END TREATMENT, | | | |
0022 601-99105 72.400 m | 35. 00000 2534. 00| 36. 00000 2606. 40| 32. 20000 2331. 28
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 602- 06639 226.000 m | 60. 00000 13560. 00| 58. 00000 13108. 00| 40. 00000 9040. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0024 602- 06729 14.000 EACH 8. 00000 112. 00| 10. 00000 140. 00| 9. 00000 126. 00
BARRI ER DELI NEATOR | | [
0025 610- 05527 92.000 My | 100. 00000 9200. 00| 77.00000 7084. 00| 90. 00000 8280. 00
HVA FOR APPROACHES | | [
0026 610- 06259 256.000 n2 | 57. 50000 14720. 00| 88. 00000 22528. 00| 77. 25000 19776. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0027 611-06497 1.000 EACH 225. 00000 225. 00| 244. 00000 244. 00| 220. 00000 220. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0028 611-06498 1.000 EACH 255. 00000 255. 00| 280. 00000 280. 00| 250. 00000 250. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0029 616-02320 96.000 n2 | 3. 00000 288. 00| 6. 00000 576. 00| 5. 00000 480. 00
GEOTEXTI LES | | |
0030 616- 06451 56.000 My | 20. 00000 1120. 00| 38. 00000 2128. 00| 35. 00000 1960. 00
R PRAP, UNI FORM | | |
0031 621- 06559 5208.000 n2 | 0. 55000 2864. 40| 0. 47000 2447. 76| 0. 45000 2343. 60
MULCHED SEEDI NG R | | [
0032 702-51005 71.600 n8 | 550. 00000 39380. 00| 800. 00000 57280. 00| 900. 00000 64440. 00
CONCRETE, A, SUBSTRUCTURE | | |
0033 702-51863 100. 000 EACH 18. 00000 1800. 00| 18. 00000 1800. 00| 14. 00000 1400. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 703-51032 45192. 000 kg | 1. 50000 67788. 00| 1. 30000 58749. 60| 1. 35000 61009. 20
REI NFORCI NG STEEL, EPOXY CQATED | | |
0035 703-97936 104. 000 EACH 13. 00000 1352. 00| 12. 00000 1248. 00| 11. 00000 1144. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0036 704- 05892 221.100 nm8 | 500. 00000 110550. 00| 590. 00000 130449. 00| 575. 00000 127132. 50
CONCRETE, QC/ @A\, SUPERSTRUCTURE | | |
0037 704-51002 22.800 nm8 | 400. 00000 9120. 00| 590. 00000 13452. 00| 550. 00000 12540. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0038 706- 05732 4.000 EACH 1200. 00000 4800. 00| 2000. 00000 8000. 00| 1800. 00000 7200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0039 706-51020 42.200 n8 | 390. 00000 16458. 00| 805. 00000 33971. 00| 350. 00000 14770. 00
CONCRETE, C, RAILING | | [
0040 709-51821 LUVP| 7000. 00000 7000. 00| 6800. 00000 6800. 00| 6230. 00000 6230. 00

SURFACE SEAL | | |
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ENG NEER S ESTI MATE: $ 1, 097, 863. 37 ROUTE : SR 244
CALL ORDER . 453 CONTRACT ID : B -23938-A COUNTI ES : SHELBY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-0918397 | (6) 35-1128289
| ERBER & M LLI GAN CONSTR. CO. | R ETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 710-51864 672.000 EACH 18. 00000 12096. 00| 13. 50000 9072. 00| 18. 00000 12096. 00
FI ELD DRI LLED HOLE | [ |
0042 711- 04297 648800. 000 mm? | 0. 01000 6488. 00| 0. 01000 6488. 00| 0. 01000 6488. 00
STRUCTURAL STEEL, FIELD CUT | | |
0043 711-51038 LUWP|  150000. 00000 150000. 00|  133000. 00000 133000. 00| 141836. 00000 141836. 00
STRUCTURAL STEEL | | [
0044 711-51877 LUWP| 24500. 00000 24500. 00| 38400. 00000 38400. 00| 25000. 00000 25000. 00
JACKI NG AND SUPPORTI NG BEAVS | | [
0045 726-93524 14.000 EACH 640. 00000 8960. 00| 500. 00000 7000. 00| 575. 00000 8050. 00
BEARI NG ASSEMBLY, | | | [
0046 801-04308 8.000 EACH 240. 00000 1920. 00| 200. 00000 1600. 00| 295. 00000 2360. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0047 801- 06207 300.000 m | 3. 20000 960. 00| 3. 00000 900. 00| 3. 15000 945. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0048 801- 06605 10. 000 EACH 100. 00000 1000. 00] 80. 00000 800. 00| 90. 00000 900. 00
BARRI CADE, |11A | | |
0049 801- 06606 6. 000 EACH 100. 00000 600. 00| 90. 00000 540. 00| 110. 00000 660. 00
BARRI CADE, |11B | | [
0050 801- 06625 25.000 EACH 110. 00000 2750. 00| 105. 00000 2625. 00| 65. 00000 1625. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0051 801- 06640 22.000 EACH 90. 00000 1980. 00| 70. 00000 1540. 00| 65. 00000 1430. 00
CONSTRUCTI ON SI GN, A | | |
0052 802-02158 2.000 EACH 750. 00000 1500. 00| 800. 00000 1600. 00| 1450. 00000 2900. 00
SIGN, PANEL, REMOVE AND REI NSTALL | | |
0053 808- 06705 96.000 m | 3. 50000 336. 00| 4. 00000 384. 00| 4. 35000 417. 60
LI NE, THERMOPLASTI C, SCOLID, WH TE, 200 | | |
nm I I I
0055 808-06713 1143.000 m | 1. 00000 1143. 00| 0. 70000 800. 10| 0. 15000 171. 45
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0056 808-06714 1207.000 m | 1. 00000 1207. 00| 0. 70000 844. 90| 0. 15000 181. 05
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0058 808- 75998 18. 000 EACH 75. 00000 1350. 00| 70. 00000 1260. 00| 60. 00000 1080. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0059 808- 75297 12.000 m | 12. 00000 144. 00 12. 00000 144. 00| 13. 00000 156. 00

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | | |
0060 808- 75260 52.000 m | 5. 00000 260. 00| 4.50000 234. 00| 6. 50000 338. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | |
0061 801- 06775 LUMP|  10000. 00000 10000. 00| 4000. 00000 4000.00]  35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00

PAGE : 453 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 097, 863. 37 ROUTE : SR 244
CALL ORDER . 453 CONTRACT ID : B -23938-A COUNTI ES : SHELBY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-0918397 | (6) 35-1128289
| ERBER & M LLI GAN CONSTR. CO. | R ETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0062 621-01004 1.000 EACH 950. 00000 950. 00| 600. 00000 600. 00| 660. 00000 660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 1,010, 002. 67| $ 1,055, 444. 21| $ 1,071,574.53
------------------------------------------ 5

CONTRACT TOTALS | $ 1,010, 002. 67| $ 1,055, 444. 21| $ 1,071,574.53




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 453 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 097, 863. 37 ROUTE : SR 244
CALL ORDER . 453 CONTRACT ID : B -23938-A COUNTI ES : SHELBY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-01925 6.000 NOS | 1200. 00000 7200. 00|
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  25000. 00000 25000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  54000. 00000 54000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUVP| 5400. 00000 5400. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 4926.000 n2 | 7.00000 34482. 00|
PAVEMENT, REMOVE | |
0006 202- 02241 161.000 m | 9. 25000 1489. 25|
GUARDRAI L, REMOVE | |
0007 202- 02277 290.000 m | 40. 00000 11600. 00|

QUTTER, LIP, REMOVE | |

|

I

I

I

I

I

I

I

I

I

I

|

|

0008 202- 51328 LUMP|  125000. 00000 125000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 62420 174.000 m | 9. 25000 1609. 50| |
BRI DGE RAI LI NG REMOVE | | |
0010 203- 02000 1744.000 n8 | 8. 00000 13952. 00| |
EXCAVATI ON,  COVMMON | | |
0011 213- 52830 24.000 n8 | 135. 00000 3240. 00| |
FLOMBLE MORTAR | | |
0012 303- 60900 2671.000 My | 18. 00000 48078. 00| |
COVPACTED AGGREGATE FOR BASE, 0 | | |
0013 402- 05468 2390.000 My | 35. 50000 84845. 00| |
HVA BASE 25.0 mm MAI NLI NE | [ |
0014 402- 05474 822.000 My | 37.00000 30414. 00| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [ |
0015 402- 05477 380.000 My | 45. 00000 17100. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0016 402- 05481 328.000 My | 45. 50000 14924. 00| |
HVA BASE 25.0 mm SHOULDER | [ |
0017 405- 05518 7004.000 12 | 0. 55000 3852. 20| |
ASPHALT FOR PRI ME COAT | | |
0018 406- 05521 10447.000 n2 | 0. 10000 1044. 70| |
ASPHALT FOR TACK COAT | | |
0019 601- 01522 4.000 EACH 1250. 00000 5000. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0020 601- 06035 40.000 m | 23. 00000 920. 00| [
I

GUARDRAI L, RESET



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 453 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 097, 863. 37 ROUTE : SR 244
CALL ORDER . 453 CONTRACT ID : B -23938-A COUNTI ES : SHELBY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0021 601- 06037 2.000 EACH 600. 00000 1200. 00| |
GUARDRAI L END TREATMENT, | | | |
0022 601-99105 72.400 m | 34. 00000 2461. 60| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 602- 06639 226.000 m | 75. 00000 16950. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0024 602-06729 14.000 EACH 9. 50000 133. 00] |
BARRI ER DELI NEATOR | | [
0025 610- 05527 92.000 My | 95. 00000 8740. 00| |
HVA FOR APPROACHES | [ [
0026 610- 06259 256.000 n2 | 80. 00000 20480. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0027 611-06497 1.000 EACH 245. 00000 245. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0028 611- 06498 1.000 EACH 275. 00000 275. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0029 616-02320 96.000 n2 | 4. 50000 432. 00| |
GEOTEXTI LES | | |
0030 616- 06451 56.000 My | 40. 00000 2240. 00| |
R PRAP, UNI FORM | [ |
0031 621- 06559 5208.000 n2 | 0. 50000 2604. 00| |
MULCHED SEEDI NG R | [ |
0032 702-51005 71.600 nmB8 | 800. 00000 57280. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0033 702-51863 100. 000 EACH| 20. 00000 2000. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 703-51032 45192. 000 kg | 1. 35000 61009. 20| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0035 703-97936 104. 000 EACH 22. 00000 2288. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0036 704- 05892 221.100 nB8 | 500. 00000 110550. 00| |
CONCRETE, QC/ @A\, SUPERSTRUCTURE | | |
0037 704-51002 22.800 nmB8 | 800. 00000 18240. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ |
0038 706- 05732 4.000 EACH 1300. 00000 5200. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0039 706-51020 42.200 nB8 | 500. 00000 21100. 00| |
CONCRETE, C, RAILING | | [
0040 709-51821 LUWP| 7000. 00000 7000. 00| |
I

SURFACE SEAL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 453 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 097, 863. 37 ROUTE : SR 244
CALL ORDER . 453 CONTRACT ID : B -23938-A COUNTI ES : SHELBY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERM | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | |
0060 808- 75260 52.000 m | 7.00000 364. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | |
0061 801- 06775 LUMP|  17000. 00000 17000. 00|
MAI NTAI NI NG TRAFFI C | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0041 710- 51864 672.000 EACH 20. 00000 13440. 00| |
FI ELD DRI LLED HOLE | [ |
0042 711- 04297 648800. 000 M2 | 0. 00100 648. 80| |
STRUCTURAL STEEL, FIELD CUT | | |
0043 711-51038 LUWP|  145000. 00000 145000. 00| |
STRUCTURAL STEEL | | |
0044 711-51877 LUMP|  50000. 00000 50000. 00| |
JACKI NG AND SUPPORTI NG BEAMS | | |
0045 726- 93524 14.000 EACH 700. 00000 9800. 00| |
BEARI NG ASSEMBLY, | | | |
0046 801- 04308 8.000 EACH 325. 00000 2600. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0047 801- 06207 300.000 m | 3. 00000 900. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0048 801- 06605 10.000 EACH 80. 00000 800. 00| |
BARRI CADE, |11A | | |
0049 801- 06606 6.000 EACH 100. 00000 600. 00| |
BARRI CADE, 111B | | |
0050 801- 06625 25.000 EACH 60. 00000 1500. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0051 801- 06640 22.000 EACH 60. 00000 1320. 00| |
CONSTRUCTI ON SIGN, A | | |
0052 802- 02158 2.000 EACH 80. 00000 160. 00| |
SIGN, PANEL, REMOVE AND REI NSTALL | | |
0053 808- 06705 96.000 m | 4. 50000 432. 00| |
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | [
mm I I I
0055 808- 06713 1143.000 m | 0. 20000 228. 60| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0056 808- 06714 1207.000 m | 0. 20000 241. 40| [
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0058 808- 75998 18.000 EACH 65. 00000 1170. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0059 808- 75297 12.000 m | 14. 00000 168. 00| |
I
I
|
I
|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PACGE : 453 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 097, 863. 37 ROUTE : SR 244
CALL ORDER . 453 CONTRACT ID : B -23938-A COUNTI ES : SHELBY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0062 621-01004 1.000 EACH 675. 00000 675. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 1,076, 626. 25]| |
------------------------------------------ 5

CONTRACT TOTALS [ $ 1,076, 626. 25|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 471 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 881, 336. 57 ROUTE : NHS US 41
CALL ORDER o471 CONTRACT ID: B -24339-A COUNTI ES : SULLI VAN
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0175027
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 843, 261. 54 100. 0000%
2  35-1878024 RAGLE, I NC. $ 863, 926. 44 102. 4505%
3 35-0906416 VEDDLE BROTHERS CONSTRUCTI ON $ 1,009, 164. 80 119. 6739%
4  35-1663068 SI MBS & PEDI GO COMPANY CONDI TI ONAL $ 1,119, 225.90 132. 7258%
| (1) 35-2040801 | (2) 35-1878024 | (3) 35-0906416
| GOHVANN ASPHALT & CONSTR, || RAGLE, |NC. | VEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 8.000 MS | 1350. 00000 10800. 00| 1000. 00000 8000. 00| 1125. 38000 9003. 04
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 7000. 00000 7000. 00| 4000. 00000 4000. 00| 1758. 41000 1758. 41
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  42000. 00000 42000.00]  45000. 00000 45000. 00|  50458. 24000 50458, 24
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 212.000 n2 | 30. 00000 6360. 00| 22. 00000 4664. 00| 22. 44000 4757. 28
PAVEMENT, REMOVE | | |
0005 202- 02241 218.000 m | 0. 01000 2. 18| 7.00000 1526. 00| 0. 07000 15. 26
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  95000. 00000 95000. 00]  133000. 00000 133000. 00| 215791. 49000 215791. 49
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0007 202-51822 2103.000 n2 | 2. 50000 5257. 50| 3. 75000 7886. 25| 8. 41000 17686. 23
BRI DGE DECK OVERLAY, REMOVE | |
0008 202- 60820 860.000 n2 | 4. 00000 3440. 00| 3. 05000 2623. 00| 4. 21000 3620. 60
SURFACE M LLI NG ASPHALT | | |
0009 202- 62420 352.000 m | 0. 01000 3.52] 7. 00000 2464. 00| 0. 07000 24. 64
BRI DGE RAI LI NG REMOVE | | |
0010 203- 02000 60.000 n8 | 28. 00000 1680. 00| 10. 50000 630. 00| 46. 00000 2760. 00
EXCAVATI ON,  COMVON | | |
0011 203- 02070 100.000 nB | 25. 00000 2500. 00| 18. 00000 1800. 00| 22.99000 2299. 00
BORROW | |
0012 303- 60900 142.000 My | 35. 00000 4970. 00| 22. 35000 3173. 70| 31. 01000 4403. 42
COVPACTED AGGREGATE FOR BASE, 0 | | |
0013 601- 01522 5.000 EACH| 1175. 00000 5875. 00| 1175. 00000 5875. 00| 1224. 00000 6120. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0014 601- 94689 2.000 EACH 3250. 00000 6500. 00| 3250. 00000 6500. 00| 3385. 53000 6771. 06

GUARDRAI L END TREATMENT, CS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

03/ 01/ 00

471 -2

ENG NEER S ESTI MATE: $ 881, 336. 57 ROUTE : NHS US 41
CALL ORDER o471 CONTRACT ID: B -24339-A COUNTI ES : SULLI VAN
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1878024 | (3) 35-0906416
| GCHVANN ASPHALT & CONSTR., || RAGLE, |NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 601- 94690 2.000 EACH 3250. 00000 6500. 00| 3250. 00000 6500. 00| 3385. 53000 6771. 06
GUARDRAI L END TREATMENT, MB | | |
0016 601-99105 118.110 m | 33. 00000 3897. 63| 33. 00000 3897. 63| 34. 42000 4065. 35
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0017 601-99108 156.210 m | 46. 75000 7302. 82| 46. 75000 7302. 82| 48. 72000 7610. 55
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0018 602- 06639 451.000 m | 100. 00000 45100. 00| 124. 00000 55924. 00| 53. 84000 24281. 84
TEMPORARY CONCRETE BARRI ER,  ANCHORED | |
0019 602-06729 32.000 EACH 7.00000 224. 00| 6. 00000 192. 00| 9. 38000 300. 16
BARRI ER DELI NEATCOR | | |
0020 610- 05527 949.000 My | 68. 55000 65053. 95| 72. 00000 68328. 00| 73. 49000 69742. 01
HVA FOR APPROACHES | | |
0021 610- 06257 392.000 n2 | 70. 00000 27440. 00| 70. 00000 27440. 00| 64. 69000 25358. 48
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | | |
0022 616- 02320 162.000 n2 | 5. 00000 810. 00| 2. 00000 324. 00| 4. 21000 682. 02
GEOTEXTI LES | | [
0023 616- 06405 97.000 My | 40. 00000 3880. 00| 28. 75000 2788. 75| 42. 00000 4074. 00
R PRAP, REVETNMENT | | [
0024 617-95589 26.500 m | 40. 00000 1060. 00| 1. 00000 26. 50| 107. 68000 2853. 52
EXPANSI ON JO NT, SS, SEAL | | [
0025 621-06574 96.000 n2 | 8. 25000 792. 00| 6. 00000 576. 00| 12. 46000 1196. 16
SODDI NG | | |
0026 702-51110 1050. 800 kg | 6. 50000 6830. 20| 6. 00000 6304. 80| 5. 56000 5842. 45
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0027 703-01540 56. 000 EACH 8. 00000 448. 00| 11. 00000 616. 00| 12. 90000 722. 40
THREADED TI E BAR ASSEMBLY | | |
0028 703-51030 5636. 000 kg | 1. 50000 8454. 00| 1. 65000 9299. 40| 1. 65000 9299. 40
REI NFORCI NG STEEL | | [
0029 703-51032 33247.000 kg | 1. 60000 53195. 20| 1. 75000 58182. 25| 1. 70000 56519. 90
REI NFORCI NG STEEL, EPOXY CQATED | | |
0030 703-97936 434.000 EACH 9. 00000 3906. 00| 12. 00000 5208. 00| 11. 72000 5086. 48
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0031 704-51002 162.200 nm8 | 700. 00000 113540. 00| 800. 00000 129760. 00| 1191. 12000 193199. 66
CONCRETE, C, SUPERSTRUCTURE | | |
0032 706-05732 8.000 EACH 1250. 00000 10000. 00| 1200. 00000 9600. 00| 1523. 95000 12191. 60
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0033 706-51025 352.000 m | 125. 00000 44000. 00| 99. 00000 34848. 00| 93. 04000 32750. 08
CONCRETE, C, RAILING | | |
0034 708-51813 5.000 nm2 | 810. 00000 4050. 00| 830. 00000 4150. 00| 1020. 31000 5101. 55

PNEUMATI CALLY PLACED MORTAR | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

03/ 01/ 00

471 -3

ENG NEER S ESTI MATE: $ 881, 336. 57 ROUTE : NHS US 41
CALL ORDER o471 CONTRACT ID: B -24339-A COUNTI ES : SULLI VAN
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1878024 | (3) 35-0906416
| GCHVANN ASPHALT & CONSTR., || RAGLE, |NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0035 709-51821 LUWP| 5000. 00000 5000. 00| 4500. 00000 4500. 00| 4270. 97000 4270. 97
SURFACE SEAL | | |
0036 711-51878 LUVP| 26000. 00000 26000. 00| 20000. 00000 20000. 00| 17584. 06000 17584. 06
JACKI NG AND SUPPORTI NG 3 RDERS | | |
0037 722-51401 35.000 n2 | 380. 00000 13300. 00| 160. 00000 5600. 00| 163. 93000 5737.55
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0038 722-51842 2105.000 n2 | 50. 00000 105250. 00| 50. 00000 105250. 00| 43. 15000 90830. 75
BRI DGE DECK OVERLAY | | [
0039 722-51846 18.300 n8 | 395. 00000 7228. 50| 395. 00000 7228. 50| 395. 00000 7228. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0040 722-51852 250.000 n2 | 100. 00000 25000. 00| 45. 00000 11250. 00| 63. 08000 15770. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0041 722-60824 1580.000 n2 | 3. 00000 4740. 00| 4. 05000 6399. 00| 0. 14000 221.20
SURFACE M LLI NG | | [
0042 724-03276 26.500 m | 365. 00000 9672. 50| 200. 00000 5300. 00| 203. 84000 5401. 76
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0043 724-51925 26.500 m | 345. 00000 9142. 50| 280. 00000 7420. 00| 296. 29000 7851. 69
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0044 801- 06203 3126.000 m | 0. 30000 937. 80| 0. 30000 937. 80| 1. 18000 3688. 68
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0045 801- 06207 3126.000 m | 3. 28000 10253. 28| 3. 28000 10253. 28| 3. 41000 10659. 66
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0046 801-06640 16. 000 EACH 90. 00000 1440. 00| 90. 00000 1440. 00| 93. 75000 1500. 00
CONSTRUCTI ON SI GN, A | | |
0047 801- 06645 2.000 EACH 50. 00000 100. 00| 50. 00000 100. 00| 52. 09000 104. 18
CONSTRUCTI ON SI G\, B | | |
0048 801-06710 280. 000 DAY | 17. 00000 4760. 00| 17. 00000 4760. 00| 18. 75000 5250. 00
FLASHI NG ARROW S| GN | | |
0049 801-06775 LUMP| 18000. 00000 18000. 00| 10500. 00000 10500. 00| 35050. 90000 35050. 90
MAI NTAI NI NG TRAFFI C | | |
0050 808-06711 1084.000 m | 0. 66000 715. 44| 0. 66000 715. 44| 0. 69000 747. 96
LI NE, PAINT, BROKEN, VWH TE, 100 mm | | |
0051 808-06713 684.000 m | 0. 49000 335. 16| 0. 49000 335. 16| 0. 52000 355. 68
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0052 808-06714 684.000 m | 0. 49000 335. 16| 0. 49000 335. 16| 0. 52000 355. 68
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0053 808- 06716 1280.000 m | 1. 64000 2099. 20| 1. 65000 2112. 00| 1. 74000 2227. 20
LI NE, REMOVE | | [
0054 808- 75996 12.000 EACH 10. 00000 120. 00| 10. 00000 120. 00| 17. 58000 210. 96

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00

PACGE : 471 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 881, 336. 57 ROUTE : NHS US 41
CALL ORDER o471 CONTRACT ID: B -24339-A COUNTI ES : SULLI VAN
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1878024 | (3) 35-0906416
| GOHVANN ASPHALT & CONSTR., || RAGLE, | NC | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 808- 75998 12.000 EACH 80. 00000 960. 00| 80. 00000 960. 00| 83. 34000 1000. 08
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 843, 261. 54| $ 863, 926. 44| $ 1,009, 164. 80
------------------------------------------ e o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaao

CONTRACT TOTALS | $ 843, 261. 54| $ 863, 926. 44| $ 1,009, 164. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 471 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 881, 336. 57 ROUTE : NHS US 41
CALL ORDER o471 CONTRACT ID: B -24339-A COUNTI ES : SULLI VAN
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1663068 | |
| SIMB & PEDI GO COVPANY | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 8.000 MOs | 2000. 00000 16000. 00| |
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 10000. 00000 10000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 50000. 00000 50000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 212.000 n2 | 55. 00000 11660. 00| |
PAVEMENT, REMOVE | | [
0005 202-02241 218.000 m | 7. 00000 1526. 00| |
GUARDRAI L, REMOVE [ | [
0006 202-51328 LUWP|  180000. 00000 180000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-51822 2103.000 n2 | 12. 00000 25236. 00| |
BRI DGE DECK OVERLAY, REMOVE | | [
0008 202- 60820 860.000 n2 | 9. 00000 7740. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0009 202-62420 352.000 m | 2. 00000 704. 00|
BRI DGE RAI LI NG, REMOVE | [ [
0010 203-02000 60.000 nB8 | 25. 00000 1500. 00| |
EXCAVATI ON, COVVON | [ [
0011 203-02070 100.000 n8 | 25. 00000 2500. 00| |
BORROW | [ |
0012 303- 60900 142.000 My | 25. 00000 3550. 00| |
COVPACTED AGGREGATE FOR BASE, 0 | | |
0013 601- 01522 5.000 EACH 1300. 00000 6500. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0014 601-94689 2.000 EACH 3600. 00000 7200. 00| |
GUARDRAI L END TREATMENT, OS | | |
0015 601-94690 2.000 EACH 3600. 00000 7200. 00| |
GUARDRAI L END TREATMENT, NGB | | |
0016 601-99105 118.110 m | 36. 00000 4251. 96| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0017 601-99108 156.210 m | 48. 00000 7498. 08| |
GUARDRAI L, WBEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0018 602- 06639 451.000 m | 80. 00000 36080. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0019 602-06729 32.000 EACH 10. 00000 320. 00|
I I

BARRI ER DELI NEATOR



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 471 -6
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 881, 336.57 ROUTE : NHS US 41
CALL ORDER : 471 CONTRACT ID : B -24339-A COUNTI ES : SULLI VAN
LETTI NG DATE : 02/22/00 10:00 AM Dl STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1663068 | |
| SIMB & PEDI GO COMPANY | |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT
______________________________________________________________________ 1
0020 610- 05527 949.000 My | 80. 00000 75920. 00| |
HVA FOR APPROACHES | | |
0021 610- 06257 392.000 n2 | 50. 00000 19600. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0022 616- 02320 162.000 n2 | 8. 00000 1296. 00| |
GEOTEXTI LES | | |
0023 616- 06405 97.000 My | 25. 00000 2425. 00| |
Rl PRAP, REVETMENT | | |
0024 617- 95589 26.500 m | 100. 00000 2650. 00| |
EXPANSI ON JO NT, SS, SEAL | | |
0025 621- 06574 96.000 2 | 26. 00000 2496. 00| |
SODDI NG | | |
0026 702-51110 1050. 800 kg | 6. 20000 6514. 96| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0027 703- 01540 56.000 EACH| 12. 00000 672. 00| |
THREADED TI E BAR ASSEMBLY | | |
0028 703-51030 5636.000 kg | 1. 80000 10144. 80| |
REl NFORCI NG STEEL | | |
0029 703-51032 33247.000 kg | 1. 80000 59844. 60| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0030 703-97936 434,000 EACH 12. 00000 5208. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0031 704-51002 162.200 n8 | 500. 00000 81100. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0032 706- 05732 8.000 EACH 1200. 00000 9600. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0033 706-51025 352.000 m | 138. 00000 48576. 00| |
CONCRETE, C, RAILING | | |
0034 708-51813 5.000 n2 | 900. 00000 4500. 00| |
PNEUMATI CALLY PLACED MORTAR | | |
0035 709-51821 LUWP| 3800. 00000 3800. 00| |
SURFACE SEAL | | |
0036 711-51878 LUMP| 50000. 00000 50000. 00| |
JACKI NG AND SUPPCRTI NG Gl RDERS | | |
0037 722-51401 35.000 n2 | 200. 00000 7000. 00| |
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0038 722-51842 2105.000 n2 | 70. 00000 147350. 00| |
BRI DGE DECK OVERLAY | | |
0039 722-51846 18.300 n8 | 395. 00000 7228. 50| |
|

BRI DGE DECK OVERLAY, ADDI TI ONAL



SNOWPLOWABLE RAI SED PAVEMENT NMARKER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 471 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 881, 336. 57 ROUTE : NHS US 41
CALL ORDER o471 CONTRACT ID: B -24339-A COUNTI ES : SULLI VAN
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1663068 | |
| SIMB & PEDI GO COVPANY | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0040 722-51852 250.000 n2 | 120. 00000 30000. 00| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0041 722-60824 1580.000 n2 | 8. 00000 12640. 00| |
SURFACE M LLI NG | [ [
0042 724-03276 26.500 m | 400. 00000 10600. 00| |
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0043 724-51925 26.500 m | 400. 00000 10600. 00| |
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0044 801- 06203 3126.000 m | 1. 50000 4689. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0045 801- 06207 3126.000 m | 3. 50000 10941. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0046 801- 06640 16. 000 EACH| 100. 00000 1600. 00| |
CONSTRUCTI ON SI GN, A | | |
0047 801- 06645 2.000 EACH 70. 00000 140. 00| |
CONSTRUCTI ON SIGN, B | | |
0048 801-06710 280. 000 DAY | 30. 00000 8400. 00| |
FLASHI NG ARROW S| GN | | |
0049 801-06775 LUWP| 90000. 00000 90000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0050 808-06711 1084.000 m | 2. 00000 2168. 00| |
LINE, PAINT, BROKEN, WH TE, 100 nm | | [
0051 808-06713 684.000 m | 2. 00000 1368. 00| |
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0052 808-06714 684.000 m | 2. 00000 1368. 00| |
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0053 808- 06716 1280.000 m | 4. 00000 5120. 00| |
LI NE, REMOVE | | |
0054 808- 75996 12. 000 EACH| 150. 00000 1800. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0055 808- 75998 12. 000 EACH| 200. 00000 2400. 00| |
I
I

SECTI ON TOTALS

CONTRACT TOTALS

$ 1,119, 225. 90|

$ 1,119, 225. 90|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 481 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 849, 337. 35 RQUTE : SR 60
CALL ORDER . 481 CONTRACT I D : B -24463-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0361004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-1364963 ERBER & M LLI GAN CONSTR QO $ 714, 866. 66 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 737,918. 92 103. 2246%
3 61-1013120 T & C CONTRACTI NG | NC. $ 773, 668. 49 108. 2255%
4  35-1619477 BROM, L.L. CONSTR GO, INC $ 793, 494. 45 110. 9989%
5 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 907, 865. 78 126. 9979%

| (1) 35-1364963 | (2) 35-2040801 | (3) 61-1013120
| ERBER & M LLI GAN CONSTR  CO. | GOHVANN ASPHALT & CONSTR, || T & C CONTRACTING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-06790 12.000 Mos | 1000. 00000 12000. 00| 1100. 00000 13200. 00| 1150. 00000 13800. 00

FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  35000. 00000 35000. 00|  35000. 00000 35000.00|  12000. 00000 12000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 116.000 n2 | 17. 50000 2030. 00| 30. 00000 3480. 00| 5. 50000 638. 00
PAVEMENT, REMOVE | | |

0005 202- 02241 178.000 m | 7. 50000 1335. 00| 9. 50000 1691. 00| 4.50000 801. 00
GUARDRAI L, REMOVE | | |

0006 202-51328 LUMP|  62142. 00000 62142.00|  35000. 00000 35000.00|  59775. 00000 59775. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0007 202- 60820 241.000 n2 | 6. 50000 1566. 50| 6. 00000 1446. 00| 5. 00000 1205. 00
SURFACE M LLING ASPHALT | | |

0008 202- 62420 139.100 m | 10. 00000 1391. 00| 40. 00000 5564. 00| 20. 00000 2782. 00
BRI DGE RAI LI NG REMOVE | | |

0009 202- 94810 2.000 EACH 120. 00000 240. 00| 400. 00000 800. 00| 120. 00000 240. 00
CURB TURNOUT, REMOVE | |

0010 203- 02000 28.000 n8 | 15. 00000 420. 00| 16. 00000 448. 00| 12. 00000 336. 00
EXCAVATI ON,  COVMON | | |

0011 203- 02070 300.000 n8 | 15. 00000 4500. 00| 30. 00000 9000. 00| 45. 00000 13500. 00
BORROW | |

0012 206- 51220 69.000 n8 | 50. 00000 3450. 00| 35. 00000 2415. 00| 16. 00000 1104. 00
EXCAVATI ON, VET | |

0013 211- 02060 63.000 n8 | 20. 00000 1260. 00| 56. 00000 3528. 00| 68. 00000 4284. 00

B BORROW FOR STRUCTURE BACKFI LL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 481 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 849, 337. 35 RQUTE : SR 60
CALL ORDER . 481 CONTRACT I D : B -24463-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-2040801 | (3) 61-1013120
| ERBER & M LLI GAN CONSTR. CO. | GOHVANN ASPHALT & CONSTR., || T & C CONTRACTI NG | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 213-52830 19.800 nB | 100. 00000 1980. 00| 250. 00000 4950. 00| 146. 00000 2890. 80
FLOMBLE MORTAR | | |
0015 303- 60900 62.000 My | 20. 00000 1240. 00| 30. 00000 1860. 00| 26. 00000 1612. 00
COVPACTED AGGREGATE FOR BASE, 0 | | [
0016 406- 05521 429.000 n2 | 1. 60000 686. 40| 0. 20000 85. 80| 1. 50000 643. 50
ASPHALT FOR TACK COAT | | [
0017 501- 05090 176.000 n2 | 55. 00000 9680. 00| 65. 00000 11440. 00| 72. 00000 12672. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0018 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1050. 00000 4200. 00| 1100. 00000 4400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601-04746 2.000 EACH 5000. 00000 10000. 00] 6200. 00000 12400. 00| 6750. 00000 13500. 00
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0020 601-94689 4.000 EACH 3750. 00000 15000. 00| 2995. 00000 11980. 00| 3595. 00000 14380. 00
GUARDRAI L END TREATMENT, OS | | |
0021 601-99105 219.600 m | 37. 50000 8235. 00| 37. 00000 8125. 20| 33. 76000 7413. 70
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0022 602- 06639 259.080 m | 54. 00000 13990. 32| 90. 00000 23317. 20| 88. 48000 22923. 40
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0023 602-06729 14. 000 EACH 8. 00000 112. 00| 7.00000 98. 00| 7.95000 111. 30
BARRI ER DELI NEATOR | | |
0024 610- 05527 523.000 My | 80. 00000 41840. 00| 90. 00000 47070. 00| 71. 00000 37133. 00
HVA FOR APPROACHES | | |
0025 616- 02320 60.000 n2 | 3. 00000 180. 00| 3. 60000 216. 00| 4. 00000 240. 00
GEOTEXTI LES | | |
0026 616- 06396 37.000 My | 25. 00000 925. 00| 35. 00000 1295. 00| 26. 00000 962. 00
Rl PRAP | | |
0027 621-06574 72.000 n2 | 5. 00000 360. 00| 8. 80000 633. 60| 8. 80000 633. 60
SODDI NG | | |
0028 701-51195 104.000 m | 150. 00000 15600. 00| 135. 00000 14040. 00| 187. 00000 19448. 00
PILE, STEEL H, HP 310 X 79 | | |
0029 701-91792 16. 000 EACH 100. 00000 1600. 00| 100. 00000 1600. 00| 137. 00000 2192. 00
PILE TIP, STEEL H | | |
0030 702-51005 81.700 nB8 | 400. 00000 32680. 00| 500. 00000 40850. 00| 714. 00000 58333. 80
CONCRETE, A, SUBSTRUCTURE | | |
0031 702-51015 31.000 nm8 | 385. 00000 11935. 00| 450. 00000 13950. 00| 460. 00000 14260. 00
CONCRETE, B, FOOTI NGS | | |
0032 702-51110 585.000 kg | 5. 25000 3071. 25| 5. 00000 2925. 00| 6. 75000 3948. 75
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0033 702-51863 400. 000 EACH 10. 00000 4000. 00| 9. 00000 3600. 00| 5. 50000 2200. 00

FI ELD DRI LLED HOLE I N CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 481 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 849, 337. 35 RQUTE : SR 60
CALL ORDER . 481 CONTRACT I D : B -24463-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-2040801 | (3) 61-1013120

| ERBER & M LLI GAN CONSTR  CO. | GOHVANN ASPHALT & CONSTR, || T & C CONTRACTING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0034 703- 01540 27.000 EACH 10. 00000 270. 00| 8. 00000 216. 00| 15. 00000 405. 00
THREADED TI E BAR ASSEMBLY | | |

0035 703- 51030 7313.000 kg | 1. 30000 9506. 90| 1. 20000 8775. 60| 1. 30000 9506. 90
REI NFORCI NG STEEL | |

0036 703-51032 32756.000 kg | 1. 36000 44548. 16| 1. 35000 44220. 60| 1. 45000 47496. 20
REI NFORCI NG STEEL, EPOXY COATED | |

0037 703-97936 955.000 EACH 11. 50000 10982. 50| 10. 00000 9550. 00| 15. 00000 14325. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0038 704- 51002 163.200 n8 | 400. 00000 65280. 00| 600. 00000 97920. 00| 650. 00000 106080. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0039 706- 05732 4.000 EACH 1100. 00000 4400. 00 1200. 00000 4800. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |

0040 706- 51025 138.000 m | 135. 00000 18630. 00| 125. 00000 17250. 00| 82. 00000 11316. 00
CONCRETE, C, RAILING | | |

0041 709-51821 LUMP| 5750. 00000 5750. 00| 4200. 00000 4200. 00| 4985. 00000 4985. 00
SURFACE SEAL | | |

0042 710-51864 1176.000 EACH 15. 00000 17640. 00| 18. 00000 21168. 00| 11. 00000 12936. 00
FI ELD DRI LLED HOLE | |

0043 711-51038 LUMP|  142000. 00000 142000. 00|  122750. 00000 122750.00] 132750. 00000 132750. 00
STRUCTURAL STEEL | |

0044 715-91361 3.600 m | 50. 00000 180. 00| 250. 00000 900. 00| 175. 00000 630. 00
PI PE, PVC, 150 mm | | |

0045 724-51925 12.000 m | 300. 00000 3600. 00| 400. 00000 4800. 00| 465. 00000 5580. 00
STRUCTURAL EXPANSI ON JO NT, SS [ [

0046 801- 06203 297.620 m | 1. 50000 446. 43| 1. 80000 535. 72 0. 96000 285. 72
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |

0047 801- 06207 1968.000 m | 3. 10000 6100. 80| 4. 00000 7872. 00| 3. 12000 6140. 16
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |

0048 801- 06640 21.000 EACH 140. 00000 2940. 00| 90. 00000 1890. 00| 110. 00000 2310. 00
CONSTRUCTI ON SIGN, A | | |

0049 801- 06645 6.000 EACH 40. 00000 240. 00| 50. 00000 300. 00| 40. 00000 240. 00
CONSTRUCTI ON SIGN, B | | |

0050 801-06775 LUVP| 7900. 00000 7900. 00| 4000. 00000 4000.00|  13400. 00000 13400. 00
MAI NTAI NI NG TRAFFI C | | |

0051 802- 96097 1764.000 EACH 1. 80000 3175. 20| 1. 65000 2910. 60| 6. 50000 11466. 00
SHEAR CONNECTCR | |

0052 806- 01851 LUMP|  12500. 00000 12500.00|  10800. 00000 10800. 00|  10800. 00000 10800. 00
TEMPORARY TRAFFI C S| GNAL W TH LOOP | | |
DETECTORS, | | |

0053 808- 06712 67.000 m | 1. 00000 67. 00| 1. 60000 107. 20] 0. 96000 64. 32

LI NE, PAINT, BROKEN, YELLOW 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 481 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 849, 337. 35 RQUTE : SR 60
CALL ORDER . 481 CONTRACT I D : B -24463-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-2040801 | (3) 61-1013120
| ERBER & M LLI GAN CONSTR. CO. | GOHVANN ASPHALT & CONSTR., || T & C CONTRACTI NG | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0054 808-06713 511.000 m | 1. 00000 511. 00| 1. 60000 817. 60| 0. 96000 490. 56
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0055 808-06714 268.000 m | 1. 00000 268. 00| 1. 60000 428. 80| 0. 96000 257.28
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0056 808-06716 506.000 m | 2. 20000 1113. 20| 2. 50000 1265. 00| 2. 50000 1265. 00
LI NE, REMOVE | | [
0057 808- 75996 7.000 EACH 16. 50000 115. 50| 12. 00000 84. 00| 10. 00000 70. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0058 808- 75998 7.000 EACH 100. 00000 700. 00| 140. 00000 980. 00| 85. 00000 595. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0059 711-51877 LUWP| 17500. 00000 17500. 00| 12000. 00000 12000. 00| 7100. 00000 7100. 00
JACKI NG AND SUPPORTI NG BEAVS | | |
0060 726-96576 2.000 EACH 1500. 00000 3000. 00| 1600. 00000 3200. 00| 1512. 00000 3024. 00
BEARI NG ASSEMBLY, FI XED | | |
0061 726-58789 16. 000 EACH 895. 00000 14320. 00| 1200. 00000 19200. 00| 1000. 00000 16000. 00
BEARI NG ASSEMBLY, ELASTOMERIC, |1 | | |
0062 726-99095 8.000 EACH 750. 00000 6000. 00| 900. 00000 7200. 00| 750. 00000 6000. 00
BEARI NG ASSEMBLY, ELASTOMERIC, | | | [
0063 619- 61505 LUWP| 4750. 00000 4750. 00| 4500. 00000 4500. 00| 8000. 00000 8000. 00
CLEAN AND PAI NT END DI APHRAGVB | | |
EXPANSI ON SHOES AND BEAM ENDS | | [
0064 619- 93423 LUVP| 1600. 00000 1600. 00| 1500. 00000 1500. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , END BEARI NGS [ | |
0065 808- 75994 15.000 EACH 5. 50000 82. 50| 3. 00000 45. 00| 5. 00000 75. 00
PRI SMATI C REFLECTOR , REMOVE | | |
0066 808- 75994 15. 000 EACH 20. 00000 300. 00| 15. 00000 225. 00| 15. 00000 225. 00
PRI SMATI C REFLECTOR | | |
0067 801-06218 10.000 m | 20. 00000 200. 00| 30. 00000 300. 00| 18. 75000 187. 50
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm, STOP LINE | | [
SECTI ON TOTALS | $ 714, 866. 66| $ 737,918. 92| $ 773, 668. 49
______________________________________________________________________ e
CONTRACT TOTALS | $ 714, 866. 66| $ 737, 918. 92| $ 773, 668. 49




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 481 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 849, 337. 35 RQUTE : SR 60
CALL ORDER . 481 CONTRACT I D : B -24463-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-1618530 [
| BROAW, L.L. CONSTR CO, |NC AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-06790 12.000 M3S | 1250. 00000 15000. 00| 1200. 00000 14400. 00|
FI ELD OFFI CE, 27.9 n2 [ | [
0002 105- 06845 LUWP| 7485. 79000 7485. 79| 12500. 00000 12500. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 37428. 98000 37428. 98| 45800. 00000 45800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 116.000 n2 | 12. 85000 1490. 60| 40. 00000 4640. 00|
PAVEMENT, REMOVE | | [
0005 202- 02241 178.000 m | 8. 56000 1523. 68| 10. 00000 1780. 00|
GUARDRAI L, REMOVE | | [
0006 202-51328 LUWP| 54650. 00000 54650. 00| 60000. 00000 60000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 241.000 n2 | 7. 50000 1807. 50| 8. 50000 2048. 50|
SURFACE M LLI NG, ASPHALT | | [
0008 202- 62420 139.100 m | 25. 63000 3565. 13| 40. 00000 5564. 00|
BRI DGE RAI LI NG, REMOVE | | [
0009 202-94810 2.000 EACH 375. 00000 750. 00| 600. 00000 1200. 00|
CURB TURNOUT, REMOVE | | [
0010 203- 02000 28.000 n8 | 32. 69000 915. 32| 20. 00000 560. 00|
EXCAVATI ON,  COVVON | | [
0011 203-02070 300.000 nB8 | 16. 34000 4902. 00| 35. 00000 10500. 00|
BORROW | | |
0012 206-51220 69.000 n8 | 85. 00000 5865. 00| 40. 00000 2760. 00|
EXCAVATI ON, WET | | |
0013 211- 02060 63.000 nB | 28. 77000 1812. 51| 50. 00000 3150. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 19.800 nB8 | 261. 51000 5177. 89| 140. 00000 2772. 00|
FLOMBLE MORTAR | | |
0015 303- 60900 62.000 My | 24. 24000 1502. 88| 28. 00000 1736. 00|
COVPACTED AGGREGATE FOR BASE, 0 | | |
0016 406- 05521 429.000 n2 | 1. 75000 750. 75| 1. 60000 686. 40|
ASPHALT FOR TACK COAT | | |
0017 501- 05090 176.000 n2 | 62. 04000 10919. 04| 90. 00000 15840. 00|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0018 601- 01522 4.000 EACH 1250. 00000 5000. 00| 1100. 00000 4400. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601-04746 2.000 EACH 6700. 00000 13400. 00| 6500. 00000 13000. 00|

ENERGY ABSCRBI NG TERM NAL, CZ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 481 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 849, 337. 35 RQUTE : SR 60
CALL ORDER . 481 CONTRACT I D : B -24463-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-1618530 [
| BROAW, L.L. CONSTR CO, |NC AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 601- 94689 4.000 EACH 3425. 00000 13700. 00| 3100. 00000 12400. 00
GUARDRAI L END TREATMENT, OS | | |
0021 601-99105 219.600 m | 41. 50000 9113. 40| 38. 00000 8344. 80
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0022 602- 06639 259.080 m | 29. 50000 7642. 86| 90. 00000 23317. 20
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0023 602-06729 14.000 EACH 10. 75000 150. 50| 7. 50000 105. 00
BARRI ER DELI NEATOR | | [
0024 610- 05527 523.000 My | 76. 00000 39748. 00| 75. 00000 39225. 00
HVA FOR APPROACHES | | [
0025 616- 02320 60.000 n2 | 3. 58000 214. 80| 6. 00000 360. 00
GEOTEXTI LES | | [
0026 616- 06396 37.000 My | 19. 82000 733. 34| 35. 00000 1295. 00
Rl PRAP | | |
0027 621-06574 72.000 n2 | 9. 20000 662. 40| 9. 00000 648. 00
SODDI NG | | |
0028 701-51195 104.000 m | 101. 64000 10570. 56| 300. 00000 31200. 00
PILE, STEEL H, HP 310 X 79 | | [
0029 701-91792 16. 000 EACH 110. 00000 1760. 00| 100. 00000 1600. 00
PILE TIP, STEEL H | | [
0030 702-51005 81.700 n8 | 477. 35000 38999. 49| 750. 00000 61275. 00
CONCRETE, A, SUBSTRUCTURE | | [
0031 702-51015 31.000 n8 | 457. 70000 14188. 70| 450. 00000 13950. 00
CONCRETE, B, FOOTI NGS | | [
0032 702-51110 585.000 kg | 9. 92000 5803. 20| 6. 00000 3510. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0033 702-51863 400. 000 EACH 8. 90000 3560. 00| 10. 00000 4000. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 703-01540 27.000 EACH 7. 55000 203. 85| 16. 00000 432. 00|
THREADED TI E BAR ASSEMBLY | | |
0035 703-51030 7313.000 kg | 1. 21000 8848. 73| 1. 25000 9141. 25|
REI NFORCI NG STEEL | | [
0036 703-51032 32756. 000 kg | 1. 43000 46841. 08| 1. 50000 49134. 00|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0037 703-97936 955. 000 EACH 8. 50000 8117. 50| 13. 50000 12892. 50|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0038 704-51002 163.200 nB | 508. 15000 82930. 08| 715. 00000 116688. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0039 706- 05732 4.000 EACH 1340. 00000 5360. 00| 1200. 00000 4800. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0040 706-51025 138.000 m | 90. 00000 12420. 00| 120. 00000 16560. 00|

CONCRETE, C, RAILING | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 481 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 849, 337. 35 RQUTE : SR 60
CALL ORDER . 481 CONTRACT I D : B -24463-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-1618530 [
| BROAW, L.L. CONSTR CO, |NC AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0041 709-51821 LUWP| 6500. 00000 6500. 00| 6000. 00000 6000. 00|
SURFACE SEAL | | |
0042 710-51864 1176. 000 EACH 14. 50000 17052. 00| 20. 00000 23520. 00|
FI ELD DRI LLED HOLE | | [
0043 711-51038 LUWP| 155670. 00000 155670. 00| 141000. 00000 141000. 00|
STRUCTURAL STEEL | | [
0044 715-91361 3.600 m | 26. 66000 95. 97| 78. 00000 280. 80|
PIPE, PVC, 150 nm | | [
0045 724-51925 12.000 m | 408. 85000 4906. 20| 400. 00000 4800. 00|
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0046 801- 06203 297.620 m | 1. 30000 386. 90| 1. 25000 372. 03|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0047 801- 06207 1968.000 m | 3. 50000 6888. 00| 3. 25000 6396. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0048 801- 06640 21. 000 EACH 135. 00000 2835. 00| 120. 00000 2520. 00|
CONSTRUCTI ON SI GN, A | | |
0049 801- 06645 6. 000 EACH 65. 00000 390. 00| 45. 00000 270. 00|
CONSTRUCTI ON SIGN, B | | |
0050 801-06775 LUWP| 5600. 00000 5600. 00| 20000. 00000 20000. 00|
MAI NTAI NI NG TRAFFI C | | |
0051 802-96097 1764. 000 EACH 8. 55000 15082. 20| 4. 00000 7056. 00|
SHEAR CONNECTOR | | |
0052 806- 01851 LUWP| 15695. 00000 15695. 00| 15000. 00000 15000. 00|
TEMPORARY TRAFFI C SI GNAL W TH LOOP | | |
DETECTORS, | | |
0053 808-06712 67.000 m | 0. 83000 55. 61| 0. 80000 53. 60|
LINE, PAINT, BROKEN, YELLOW 100 nm | | [
0054 808-06713 511.000 m | 0. 83000 424. 13| 0. 80000 408. 80|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0055 808-06714 268.000 m | 0. 86000 230. 48| 0. 80000 214. 40|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0056 808-06716 506.000 m | 4. 00000 2024. 00| 3. 25000 1644. 50|
LI NE, REMOVE | | |
0057 808- 75996 7.000 EACH 25. 00000 175. 00| 20. 00000 140. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0058 808- 75998 7.000 EACH 198. 00000 1386. 00| 200. 00000 1400. 00|
SNOAPLOWABLE RAI SED PAVEMENT NMARKER | | |
0059 711-51877 LUWP| 32013. 00000 32013. 00| 25000. 00000 25000. 00|

JACKI NG AND SUPPCRTI NG BEAMS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 481 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 849, 337. 35 RQUTE : SR 60
CALL ORDER . 481 CONTRACT I D : B -24463-A COUNTI ES : WASH NGTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-1618530 [
| BROAW, L.L. CONSTR CO, |NC AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0060 726- 96576 2.000 EACH 1670. 00000 3340. 00| 1700. 00000 3400. 00|
BEARI NG ASSEMBLY, FI XED | | |
0061 726-58789 16. 000 EACH| 920. 00000 14720. 00| 1200. 00000 19200. 00|
BEARI NG ASSEMBLY, ELASTOVERIC, 11 | | |
0062 726- 99095 8.000 EACH 710. 30000 5682. 40| 900. 00000 7200. 00|
BEARI NG ASSEMBLY, ELASTOMVERIC, | | | |
0063 619- 61505 LUWP| 13829. 00000 13829. 00| 5000. 00000 5000. 00|
CLEAN AND PAI NT END DI APHRAGVB | | [
EXPANSI ON SHOES AND BEAM ENDS | | |
0064 619-93423 LUWP| 2000. 00000 2000. 00| 1600. 00000 1600. 00|
POLLUTI ON CONTROL , END BEARI NGS | | |
0065 808- 75994 15. 000 EACH 16. 50000 247.50| 25. 00000 375. 00|
PRI SMATI C REFLECTOR , REMOVE | | |
0066 808- 75994 15. 000 EACH 36. 90000 553. 50| 40. 00000 600. 00|
PRI SMATI C REFLECTOR | | |
0067 801-06218 10.000 m | 19. 70000 197. 00| 20. 00000 200. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm, STOP LINE [ | [
SECTI ON TOTALS | $ 793, 494. 45| $ 907, 865. 78|
__________________________________________ o
CONTRACT TOTALS | $ 793, 494. 45| $ 907, 865. 78|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 485 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 321, 532. 72 ROUTE : 1-65
CALL CRDER : 485 OONTRACT ID : B -24466-A OOUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 09/22/00 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0658006
0658136
SET- ASI DE :

VENDOR RANKI NG :

PRESENT STRUCTURE, REMOVE PORTI ONS , |
STR NO 1 |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,133,089.92 100. 0000%
2 35-1106884 ELLAS CONSTRUCTI ON CO $ 2,139, 085.50 100. 2810%
3 35-1339168 LAPORTE CONSTRUCTI ON CO CONDI TI ONAL $ 2,362,446.75 110. 7523%
4  35-1035114 SUPERI OR CONSTRUCTI ON CO $ 2,6 392,823.82 112. 1764%
5  35-1523985 WRTZ & YATES, |NC. CONDI TI ONAL $ 2,6543,6336.78 119. 2325%
| (1) 35-0918397 | (2) 35-1106884 | (3) 35-1339168
| RIETH R LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON CO | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105-01925 10.000 MOS | 1500. 00000 15000. 00| 1300. 00000 13000. 00| 1993. 25000 19932. 50
FI ELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  10000. 00000 10000. 00|  30000. 00000 30000. 00|  29887. 62000 20887. 62
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  106000. 00000 106000. 00] 100000. 00000 100000. 00|  120295. 25000 120295. 25
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  10000. 00000 10000. 00|  10000. 00000 10000. 00| 4790. 05000 4790. 05
CLEARI NG RI GHT OF WAY , STR NO 1 | | [
0005 201-52370 LUMP|  10000. 00000 10000. 00|  10000. 00000 10000. 00| 7132. 59000 7132. 59
CLEARI NG RI GHT OF WAY , STR NO 2 | | [
0006 202- 02240 1302.000 n2 | 8. 00000 10416. 00| 15. 00000 19530. 00| 8. 52000 11093. 04
PAVEMENT, REMOVE | | |
0007 202- 02241 902.800 m | 8. 55000 7718. 94| 8. 50000 7673. 80| 7. 75000 6996. 70
GUARDRAI L, REMOVE | | |
0008 202- 02272 25.000 m | 25. 00000 625. 00| 18. 20000 455. 00| 125. 92000 3148. 00
PAVED S| DE DI TCH, REMOVE | | [
0009 202- 02278 48.400 m | 12. 00000 580. 80| 15. 40000 745. 36| 33. 14000 1603. 98
CURB, CONCRETE, REMOVE | [ |
0010 202- 02772 2.000 EACH 75. 00000 150. 00| 150. 00000 300. 00| 498. 15000 996. 30
CASTI NG REMOVE | | [
0011 202-03135 31.600 n2 | 110. 00000 3476. 00| 155. 00000 4898. 00| 420. 43000 13285. 59
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | [
REMOVE | |
|  53996. 47000 53996. 47
|
I

|

0012 202-51328 LUWP| 75433. 72000 75433. 72| 90000. 00000 90000. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 485 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 321,532.72 RQUTE : |-65
CALL ORDER . 485 CONTRACT 1D : B -24466-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1106884 | (3) 35-1339168
| RFRETH RI LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON CO | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 202-51328 LUWVP|  103386. 50000 103386. 50| 90000. 00000 90000. 00| 87785. 71000 87785. 71
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 | | |
0014 202- 60820 1639.000 n2 | 3. 00000 4917. 00| 4. 20000 6883. 80| 5. 12000 8391. 68
SURFACE M LLING ASPHALT | | |
0015 202-99187 92.000 m | 5. 00000 460. 00| 16. 35000 1504. 20| 24. 39000 2243. 88
FENCE, FARM FI ELD, REMOVE | |
0016 203-02000 1734.000 nB8 | 10. 00000 17340. 00| 9. 30000 16126. 20| 18. 92000 32807. 28
EXCAVATI QN, COWWON | | |
0017 203-51223 461.000 nB | 15. 00000 6915. 00| 21. 30000 9819. 30| 28. 51000 13143.11
EXCAVATI ON, WATERWAY | |
0018 205- 02224 980.000 m | 6. 00000 5880. 00| 5. 25000 5145. 00| 5. 25000 5145. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0019 205- 02229 52.000 m | 13. 00000 676. 00| 11. 75000 611. 00| 11. 75000 611. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0020 205- 02236 1.000 EACH 13. 00000 13. 00| 85. 00000 85. 00| 85. 00000 85. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0021 211- 06467 72.400 n8 | 30. 00000 2172. 00| 30. 00000 2172. 00 78. 44000 5679. 06
I
I

AGGREGATE FOR END BENT BACKFI LL |

0022 303- 04095 1050.000 My | 17. 00000 17850. 00 18. 50000 19425. 00| 26. 71000 28045. 50
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |

0023 303-52308 666.500 My | 19. 00000 12663. 50| 18. 50000 12330. 25 30. 47000 20308. 26
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |

0024 401- 05467 1134.000 m | 2. 92000 3311. 28| 3. 00000 3402. 00| 4. 43000 5023. 62
M LLED HVA CORRUGATI ONS | | |

0025 402- 05474 302.000 My | 56. 50000 17063. 00| 56. 50000 17063. 00| 37. 35000 11279. 70
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0026 402- 05477 210.800 My | 74. 40000 15683. 52| 74. 40000 15683. 52 61. 20000 12900. 96
HVA SURFACE 9.5 mm MAI NLI NE | | |

0027 402- 05481 2996.200 My | 32. 20000 96477. 64| 32. 20000 96477. 64| 31. 40000 94080. 68
HVA BASE 25.0 mm SHOULDER | |

0028 402- 05487 201.700 My | 38. 75000 7815. 88| 38. 75000 7815. 88| 37.90000 7644. 43
HVA | NTERVEDI ATE 19.0 nm SHOULDER | |

0029 402- 05490 339.100 My | 53. 20000 18040. 12 53. 20000 18040. 12| 60. 80000 20617. 28
HVA SURFACE 9.5 mm SHOULDER | | |

0030 406- 05520 6.520 My | 430. 00000 2803. 60| 430. 00000 2803. 60| 740. 00000 4824. 80
ASPHALT FOR TACK COAT | | |

0031 501- 05090 88.000 n®

I
CEMENT CONCRETE PAVEMENT, REI NFORCED, |
250 nm |

45. 00000 3960. 00| 47.00000 4136. 00| 133. 56000 11753. 28
|
I I
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TABULATI ON CF BI DS

DATE :
PAGE :

03/ 01/
485 -3

00

ENG NEER S ESTI MATE: $ 2, 321,532.72 RQUTE : |-65
CALL ORDER . 485 CONTRACT 1D : B -24466-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1106884 | (3) 35-1339168
| RFRETH RI LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON CO | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0032 501- 05240 29.200 m | 30. 00000 876. 00| 55. 00000 1606. 00| 61. 51000 1796. 09
CONTRACTI ON JO NT, D1 | | |
0033 501- 05310 50.200 m | 225. 00000 13320. 00| 320. 00000 18944. 00| 536. 20000 31743. 04
TERM NAL JOI NT | | [
0034 502- 06327 178.600 n2 | 45. 00000 8037. 00| 47. 00000 8394. 20| 87. 56000 15638. 22
PCCP, 250 nm | | [
0035 601-01522 9.000 EACH 1434. 50000 12910. 50| 1125. 00000 10125. 00| 1300. 00000 11700. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0036 601- 02205 1.000 EACH 827. 60000 827. 60| 855. 00000 855. 00| 750. 00000 750. 00
TEMPORARY GUARD RAI L TRANSI TION, TGB | | |
0037 601- 02206 99.100 m | 50. 76000 5030. 32| 42.00000 4162. 20| 46. 00000 4558. 60
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0038 601- 02207 1. 000 EACH 71. 72000 71. 72| 95. 00000 95. 00| 65. 00000 65. 00
TEMPORARY GUARD RAI L TRANSI TI ON, VH, | | [
1. 905 m SPACI NG | | [
0039 601-04746 2.000 EACH 10813. 92000 21627. 84| 10000. 00000 20000. 00| 9800. 00000 19600. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0040 601-05999 1.000 EACH 44, 14000 44. 14| 31. 00000 31. 00| 40. 00000 40. 00
CURVED TERM NAL END | | |
0041 601-94689 4,000 EACH 3696. 60000 14786. 40| 3125. 00000 12500. 00| 3350. 00000 13400. 00
GUARDRAI L END TREATMENT, OS | | [
0042 601- 94690 4,000 EACH 3696. 60000 14786. 40| 3125. 00000 12500. 00| 3350. 00000 13400. 00
GUARDRAI L END TREATMENT, MB | | [
0043 601- 97080 2.000 EACH 2455, 20000 4910. 40| 1475. 00000 2950. 00| 2225. 00000 4450. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0044 601-97774 1.000 EACH 2427. 61000 2427. 61| 1925. 00000 1925. 00| 2200. 00000 2200. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0045 601-97803 1.000 EACH 2427. 61000 2427. 61| 1925. 00000 1925. 00| 2200. 00000 2200. 00
GUARDRAI L END TREATMENT, MsS, SPARE | | |
PARTS PACKAGE | | |
0046 601-99105 544.810 m | 37. 63000 20501. 20| 34. 00000 18523. 54| 34. 10000 18578. 02
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0047 601-99108 331.400 m | 53. 74000 17809. 44| 52. 00000 17232. 80| 48. 70000 16139. 18
GUARDRAI L, WBEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0048 602- 06639 10.000 m | 55. 00000 550. 00| 56. 00000 560. 00| 326. 15000 3261. 50
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0049 602- 06646 1620.000 m | 55. 00000 89100. 00| 44. 50000 72090. 00| 44, 20000 71604. 00
|

TEMPORARY CONCRETE BARRI ER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 485 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 321,532.72 RQUTE : |-65
CALL ORDER . 485 CONTRACT 1D : B -24466-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1106884 | (3) 35-1339168
| RFRETH RI LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON CO | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 602-06729 24.000 EACH 6. 00000 144. 00| 7. 00000 168. 00| 10. 00000 240. 00
BARRI ER DELI NEATOR | | |
0051 603- 06040 167.000 m | 50. 00000 8350. 00| 30. 00000 5010. 00| 44, 00000 7348. 00
FENCE, FARM FIELD, 1190 nm | | [
0052 605- 05523 246.800 m | 94. 10000 23223. 88| 94. 10000 23223. 88| 13. 00000 3208. 40
CURB, HMVA | | |
0053 605- 06090 30.000 m | 25. 00000 750. 00| 55. 00000 1650. 00| 171. 97000 5159. 10
CURB, | NTEGRAL, CONCRETE | | [
0054 607-98211 12.000 n2 | 15. 00000 180. 00| 14. 00000 168. 00| 37. 17000 446. 04
GUTTER TURNOUT, REMOVE | | [
0055 610- 05527 7169.700 M | 32. 20000 230864. 34| 32. 20000 230864. 34| 31. 15000 223336. 16
HVA FOR APPROACHES | | [
0056 610- 06257 1032.000 n2 | 45, 00000 46440. 00| 47. 00000 48504. 00| 61. 95000 63932. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0057 611-52817 4.000 EACH 42000. 00000 168000. 00| 20500. 00000 82000. 00| 26411. 71000 105646. 84
TEMPORARY CROSSOVER, B | | |
0058 616- 02320 2486.000 n2 | 2. 15000 5344. 90| 2. 50000 6215. 00| 3.87000 9620. 82
GEOTEXTI LES | | |
0059 616- 06405 1813.000 My | 20. 00000 36260. 00| 18. 55000 33631. 15| 23. 82000 43185. 66
Rl PRAP, REVETNMENT | | |
0060 621-01004 3.000 EACH 882. 77000 2648. 31| 800. 00000 2400. 00| 800. 00000 2400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0061 621-06545 0.600 M | 761. 38000 456. 83| 690. 00000 414. 00| 690. 00000 414. 00
FERTI LI ZER | | |
0063 621- 06559 9986. 000 n2 | 0. 55000 5492. 30| 0. 50000 4993. 00| 0. 50000 4993. 00
MULCHED SEEDI NG R | | [
0064 621- 06565 3.015 My | 589. 37000 1776. 95| 535. 00000 1613. 03| 534. 11000 1610. 34
MULCHI NG MATERI AL | | [
0065 621- 06567 63.000 KL | 1. 10000 69. 30| 1. 00000 63. 00| 1. 00000 63. 00
WATER | [ |
0066 621-06570 555.000 nmB8 | 11. 83000 6565. 65| 21. 90000 12154. 50| 17. 70000 9823. 50
TOP SO L [ [ [
0067 621-06574 3457.000 n2 | 3. 59000 12410. 63| 3. 25000 11235. 25| 3. 25000 11235. 25
SODDI NG | | |
0068 621- 06575 670.000 n2 | 3. 59000 2405. 30| 3. 25000 2177. 50| 3. 25000 2177.50
SODDI NG,  NURSERY | |
0069 701-90976 29670.000 kg | 1. 50000 44505. 00| 1. 35000 40054. 50| 1. 26000 37384. 20
REI NFORCI NG STEEL, GRADE 60 | | |
0070 702-51005 47.600 nB8 | 650. 00000 30940. 00| 1200. 00000 57120. 00| 1616. 12000 76927. 31

CONCRETE, A, SUBSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 485 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 321,532.72 RQUTE : |-65
CALL ORDER . 485 CONTRACT 1D : B -24466-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1106884 | (3) 35-1339168
| RFRETH RI LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON CO | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 702-51110 584.400 kg | 5. 00000 2922. 00| 4. 60000 2688. 24| 5. 90000 3447. 96
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0072 702-51863 96. 000 EACH| 6. 00000 576. 00| 9. 00000 864. 00| 18. 14000 1741. 44
FI ELD DRI LLED HOLE | N CONCRETE | | |
0073 703-01540 256. 000 EACH 12. 00000 3072. 00| 16. 35000 4185. 60| 22. 54000 5770. 24
THREADED TI E BAR ASSEMBLY | | [
0074 703-51030 9078.000 kg | 1. 45000 13163. 10| 1. 35000 12255. 30| 1. 14000 10348. 92
REI NFORCI NG STEEL | |
0075 703-51032 74542.000 kg | 1. 50000 111813. 00| 1. 50000 111813. 00| 1. 41000 105104. 22
REI NFORCI NG STEEL, EPOXY CQATED | | |
0076 703-97703 212.000 EACH 12. 00000 2544. 00| 15. 35000 3254. 20| 21. 71000 4602. 52
THREADED BAR SPLI CE, EPOXY COATED | | |
0077 704-51002 575.000 n8 | 450. 00000 258750. 00| 575. 00000 330625. 00| 518. 75000 298281. 25
CONCRETE, C, SUPERSTRUCTURE | | |
0078 706- 05732 8.000 EACH 800. 00000 6400. 00| 1200. 00000 9600. 00| 1400. 00000 11200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0079 706-05734 8.000 EACH 1000. 00000 8000. 00| 1400. 00000 11200. 00| 1400. 00000 11200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0080 706-51025 251.000 m | 160. 00000 40160. 00| 130. 00000 32630. 00| 110. 00000 27610. 00
CONCRETE, C, RAILING | | [
0081 707- 05982 67.600 m | 600. 00000 40560. 00| 230. 00000 15548. 00| 199. 79000 13505. 80

STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | |
711 mm X 305 mm | | |

0082 707- 96390 84.000 EACH 50. 00000 4200. 00| 135. 00000 11340. 00| 154. 29000 12960. 36
ELASTOMERI C BEARI NG PAD | | |

0083 708-51813 20.000 n2 | 623. 46000 12469. 20| 500. 00000 10000. 00| 565. 00000 11300. 00
PNEUVATI CALLY PLACED MORTAR | | |

0084 708-51814 42.400 12 | 38. 62000 1637. 49| 35. 00000 1484. 00| 35. 00000 1484. 00
VELDED STEEL W RE FABRI C | | |

0085 709- 51821 LUMP] 6000. 00000 6000. 00| 6300. 00000 6300. 00| 6205. 00000 6205. 00
SURFACE SEAL | | |

0086 709- 51821 LUMP| 6000. 00000 6000. 00| 6700. 00000 6700. 00| 6580. 00000 6580. 00
SURFACE SEAL , STR NO 1 | | |

0087 711- 92215 LUMP|  25000. 00000 25000.00]  26000. 00000 26000.00] 127998. 87000 127998. 87
BEAMS, CONCRETE, REMOVE AND RESET , STR | |
NO 2 I | I

0088 715- 46000 1.000 EACH 300. 00000 300. 00| 190. 00000 190. 00| 911. 69000 911. 69
Pl PE END SECTION, 300 mm | |

0089 715- 91361 2.800 m | 40. 00000 112. 00| 150. 00000 420. 00| 3065. 60000 8583. 68
PI PE, PVC, 150 mm | | |

0090 720- 44000 4.000 EACH 100. 00000 400. 00| 250. 00000 1000. 00| 331. 35000 1325. 40

CASTI NG, ADJUST TO GRADE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PACGE : 485 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 321, 532. 72 ROUTE : |-65
CALL ORDER : 485 CONTRACT I D : B -24466-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1106884 | (3) 35-1339168
| RIETH R LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON CO | LAPORTE OONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0091 720- 44040 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 1085. 91000 2171.82
CASTING 7, FURNI SH AND ADJUST TO GRADE | | |
0092 801-01093 8.000 EACH| 606. 90000 4855, 20| 550. 00000 4400. 00| 550. 00000 4400. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0094 801- 06198 115. 000 DAY | 225. 00000 25875. 00| 330. 00000 37950. 00| 500. 00000 57500. 00
PATROLLER | | |
0095 801- 06207 11735.000 m | 3. 20000 37552. 00| 2.90000 34031. 50| 2. 90000 34031. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0096 801- 06469 2066.000 m | 5. 79000 11962. 14| 5. 25000 10846. 50| 5. 25000 10846. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | | |
0097 801- 06605 16. 000 EACH| 76. 14000 1218. 24| 69. 00000 1104. 00| 69. 00000 1104. 00
BARRI CADE, [I1A | | |
0098 801- 06606 16.000 EACH| 104. 83000 1677. 28| 95. 00000 1520. 00| 95. 00000 1520. 00
BARRI CADE, I11B | | |
0099 801- 06640 64.000 EACH 87. 17000 5578. 88| 79. 00000 5056. 00| 79. 00000 5056. 00
CONSTRUCTI ON SI GN, A | | |
0100 801- 06645 14.000 EACH| 32. 00000 448. 00| 29. 00000 406. 00| 29. 00000 406. 00
CONSTRUCTI ON SIGN, B | | |
0101 801- 06710 600. 000 DAY | 13. 24000 7944. 00| 12. 00000 7200. 00| 12. 00000 7200. 00
FLASHI NG ARROW S| GN | | |
0102 801-06775 LUMP|  10000. 00000 10000. 00|  18400. 00000 18400.00|  47353. 42000 47353. 42
MAI NTAI NI NG TRAFFI C | | |
0103 801- 09133 3.000 EACH 6510. 42000 19531. 26| 5900. 00000 17700. 00| 5900. 00000 17700. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0104 801- 97643 550.000 m | 13. 72000 7546. 00| 12. 45000 6847. 50| 12. 43000 6836. 50
TEMPORARY BUZZ STRI PS | | |
0105 804- 06771 10.000 EACH| 4. 41000 44. 10| 20. 00000 200. 00| 19. 50000 195. 00
DELI NEATOR POST, FLEXI BLE | | |
0106 808-06711 780.000 m | 0. 28000 218. 40| 0. 45000 351. 00| 0. 45000 351. 00
LI NE, PAINT, BROKEN, WH TE, 100 mm | | |
0107 808- 06713 576.000 m | 0. 28000 161. 28| 0. 45000 259. 20| 0. 45000 259. 20
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0108 808- 06714 3350.000 m | 0. 28000 938. 00| 0. 45000 1507. 50| 0. 45000 1507. 50
LINE, PAINT, SOLID, YELLON 100 nm | | |
0109 808- 06716 5597.000 m | 0. 94000 5261. 18] 0. 85000 4757. 45| 0. 85000 4757. 45
LI NE, REMOVE | |
0110 808- 75001 480.000 m | 0. 33000 158. 40| 0. 55000 264. 00| 0. 55000 264. 00
I

LI NE, PAINT, BROKEN, WH TE, 125 mm [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 485 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 321,532.72 RQUTE : |-65
CALL ORDER . 485 CONTRACT 1D : B -24466-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1106884 | (3) 35-1339168
| RFRETH RI LEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON CO | LAPORTE CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0111 808- 75994 153. 000 EACH 13. 24000 2025. 72| 7. 15000 1093. 95| 7. 15000 1093. 95
PRI SMATI C REFLECTOR | | [
0112 808- 75996 27.000 EACH 7.91000 213. 57| 25. 00000 675. 00| 26. 41000 713. 07
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0113 808- 75998 27.000 EACH 40. 83000 1102. 41] 45. 00000 1215. 00| 45. 00000 1215. 00

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |

|
SECTI ON TOTALS | $ 2,133,089.92]

CONTRACT TOTALS | $ 2,133,089. 92|

I
$ 2,139, 085. 50| $ 2,362,446.75

$ 2,139, 085. 50| $ 2,362,446.75




m
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | I

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 485 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 321, 532. 72 ROUTE : |-65
CALL ORDER : 485 CONTRACT I D : B -24466-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 35-1523985 |
| SUPERI OR CONSTRUCTI ON CO | WRTZ & YATES, |NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-01925 10.000 MOS | 1200. 00000 12000. 00| 1500. 00000 15000. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUWP|  125000. 00000 125000. 00|  27500. 00000 27500. 00|
CONSTRUCTI ON ENGl NEERI NG | | |
0003 110- 01001 LUMP|  200000. 00000 200000. 00| 122500. 00000 122500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  10000. 00000 10000. 00| 8000. 00000 8000. 00|
CLEARI NG RIGHT OF WAY , STR NO 1 | | |
0005 201-52370 LUMP|  10000. 00000 10000. 00| 8000. 00000 8000. 00|
CLEARI NG RI GHT OF WAY , STR NO 2 | | |
0006 202- 02240 1302.000 n2 | 9. 24000 12030. 48| 12. 00000 15624. 00|
PAVEMVENT, REMOVE | | |
0007 202- 02241 902.800 m | 7. 75000 6996. 70| 8. 60000 7764. 08|
GUARDRAI L, REMOVE | | |
0008 202- 02272 25.000 m | 29. 00000 725. 00| 52. 48000 1312. 00|
PAVED S| DE DI TCH, REMOVE | | |
0009 202-02278 48.400 m | 17. 00000 822. 80| 32. 85000 1589. 94|
CURB, CONCRETE, REMOVE | | I
0010 202-02772 2.000 EACH 250. 00000 500. 00| 700. 00000 1400. 00|
CASTI NG, REMOVE | | |
0011 202-03135 31.600 n2 | 150. 00000 4740. 00| 237. 00000 7489. 20|
REGULATED ASBESTOS CONTAI Nl NG MATERI ALS, | | |
REMOVE | [ |
0012 202-51328 LUVP|  100000. 00000 100000. 00|  135000. 00000 135000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | [ |
0013 202-51328 LUVP|  175000. 00000 175000. 00|  155000. 00000 155000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 | | |
0014 202- 60820 1639.000 n2 | 1. 75000 2868. 25| 4. 50000 7375. 50|
SURFACE M LLI NG, ASPHALT | | |
0015 202- 99187 92.000 m | 4. 75000 437. 00| 40. 00000 3680. 00|
FENCE, FARM FI ELD, REMOVE | | |
0016 203- 02000 1734.000 n8 | 13. 00000 22542. 00| 13. 07000 22663. 38|
EXCAVATI ON,  COMVON | | |
0017 203-51223 461.000 n8 | 10. 25000 4725. 25| 13. 08000 6029. 88|
EXCAVATI ON, WATERVAY | | |
0018 205- 02224 980. 000 | 5. 25000 5145. 00| 5. 90000 5782. 00|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 485 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 321,532.72 RQUTE : |-65
CALL ORDER . 485 CONTRACT 1D : B -24466-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1035114 | (5) 35-1523985 |
| SUPERI OR CONSTRUCTI ON CO | WRTZ & YATES, |NC. [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0019 205- 02229 52.000 m | 11. 75000 611. 00| 13. 16000 684. 32
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0020 205- 02236 1.000 EACH 85. 00000 85. 00| 100. 00000 100. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0021 211- 06467 72.400 n8 | 15. 00000 1086. 00| 100. 00000 7240. 00|

I

|

TEMPORARY GUARDRAI L, WBEAM 1.905 m |
SPACI NG |

AGGREGATE FOR END BENT BACKFI LL |
0022 303- 04095 1050. 000 My | 15. 00000 15750. 00 24. 00000 25200. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0023 303- 52308 666.500 My | 14. 00000 9331. 00 24. 00000 15996. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0024 401- 05467 1134.000 m | 3. 00000 3402. 00| 5. 00000 5670. 00|
M LLED HVA CORRUGATI ONS | | |
0025 402- 05474 302.000 My | 37. 35000 11279. 70| 50. 00000 15100. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0026 402- 05477 210.800 My | 61. 20000 12900. 96| 61. 60000 12985. 28]
HVA SURFACE 9.5 nm MAI NLI NE | | |
0027 402- 05481 2996.200 My | 31. 40000 94080. 68| 50. 00000 149810. 00|
HVA BASE 25.0 mm SHOULDER | | |
0028 402- 05487 201.700 My | 37.90000 7644. 43 46. 00000 9278. 20|
HVA | NTERVEDI ATE 19.0 nm SHOULDER | | |
0029 402- 05490 339.100 My | 60. 80000 20617. 28| 63. 00000 21363. 30|
HVA SURFACE 9.5 nm SHOULDER | | |
0030 406- 05520 6.520 My | 740. 00000 4824. 80| 450. 00000 2934. 00|
ASPHALT FOR TACK COAT | | |
0031 501- 05090 88.000 n2 | 58. 00000 5104. 00| 52. 50000 4620. 00|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 nm | [ |
0032 501- 05240 29.200 m | 50. 00000 1460. 00| 65. 75000 1919. 90|
CONTRACTI ON JOI NT, DL | | |
0033 501- 05310 59.200 m | 366. 00000 21667. 20| 300. 00000 17760. 00|
TERM NAL JO NT | | |
0034 502- 06327 178.600 n2 | 51. 00000 9108. 60| 60. 00000 10716. 00|
PCCP, 250 mm | | |
0035 601- 01522 9.000 EACH 1300. 00000 11700. 00| 1450. 00000 13050. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0036 601-02205 1.000 EACH 750. 00000 750. 00| 130. 00000 130. 00|
TEMPORARY GUARD RAIL TRANSITION, TGB | | [
0037 601- 02206 99.100 m | 46. 00000 4558. 60| 51. 50000 5103. 65|
I
|



REI NFORCED CONCRETE BRI DGE APPROACH, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 321,532.72 RQUTE : |-65
CALL ORDER . 485 CONTRACT 1D : B -24466-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1035114 | (5) 35-1523985 [
| SUPERI OR CONSTRUCTION OO | WRTZ & YATES, |NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 601- 02207 1.000 EACH 65. 00000 65. 00| 100. 00000 100. 00|
TEMPORARY GUARD RAI L TRANSI TI ON, VH, | | |
1. 905 m SPACI NG | | |
0039 601-04746 2.000 EACH 9800. 00000 19600. 00| 2500. 00000 5000. 00|
ENERGY ABSCRBI NG TERM NAL, CZ | | |
0040 601- 05999 1.000 EACH 40. 00000 40. 00| 100. 00000 100. 00|
CURVED TERM NAL END | | |
0041 601-94689 4.000 EACH 3350. 00000 13400. 00| 3750. 00000 15000. 00|
GUARDRAI L END TREATMENT, OS | | |
0042 601-94690 4.000 EACH 3350. 00000 13400. 00| 3750. 00000 15000. 00|
GUARDRAI L END TREATMENT, MBS | | |
0043 601-97080 2.000 EACH 2225. 00000 4450. 00| 2500. 00000 5000. 00|
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0044 601-97774 1.000 EACH 2200. 00000 2200. 00| 2450. 00000 2450. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ [
0045 601- 97803 1.000 EACH 2200. 00000 2200. 00| 2450. 00000 2450. 00|
GUARDRAI L END TREATMENT, MsS, SPARE | | |
PARTS PACKAGE | | |
0046 601-99105 544.810 m | 34. 10000 18578. 02] 38. 10000 20757. 26|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0047 601-99108 331.400 m | 48. 70000 16139. 18] 54. 50000 18061. 30|
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0048 602- 06639 10.000 m | 88. 00000 880. 00| 90. 00000 900. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0049 602- 06646 1620.000 m | 49. 00000 79380. 00| 82. 00000 132840. 00|
TEMPORARY CONCRETE BARRI ER | | [
0050 602-06729 24.000 EACH 7.00000 168. 00| 15. 00000 360. 00|
BARRI ER DELI NEATOR | | |
0051 603- 06040 167.000 m | 44, 00000 7348. 00| 50. 00000 8350. 00|
FENCE, FARM FIELD, 1190 nm | | |
0052 605- 05523 246.800 m | 13. 00000 3208. 40| 20. 00000 4936. 00|
CURB, HMA | | |
0053 605- 06090 30.000 m | 40. 00000 1200. 00| 100. 00000 3000. 00|
CURB, | NTEGRAL, CONCRETE | | [
0054 607-98211 12.000 n2 | 50. 00000 600. 00| 240. 00000 2880. 00|
GUTTER TURNOUT, REMOVE | | |
0055 610- 05527 7169.700 My | 31. 15000 223336. 16| 47. 00000 336975. 90|
HVA FOR APPROACHES | | |
0056 610- 06257 1032.000 n2 | 52. 00000 53664. 00| 53. 00000 54696. 00|
|
I

250 nm |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 485 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 321, 532. 72 ROUTE : |-65
CALL ORDER : 485 CONTRACT I D : B -24466-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 35-1523985 |
| SUPERI OR CONSTRUCTI ON CO | WRTZ & YATES, |NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0057 611-52817 4.000 EACH  26000. 00000 104000. 00|  25000. 00000 100000. 00|
TEMPORARY CROSSOVER, B | | [
0058 616- 02320 2486.000 n2 | 2.32000 5767. 52| 3. 60000 8949. 60|
GEOTEXTI LES | | |
0059 616- 06405 1813.000 My | 30. 50000 55296. 50| 30. 80000 55840. 40|
Rl PRAP, REVETMENT | | |
0060 621- 01004 3.000 EACH| 800. 00000 2400. 00| 1000. 00000 3000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0061 621- 06545 0.600 My | 690. 00000 414. 00| 800. 00000 480. 00|
FERTI LI ZER | | |
0063 621- 06559 9986.000 n2 | 0. 50000 4993. 00| 0. 65000 6490. 90|
MULCHED SEEDI NG R | | I
0064 621- 06565 3.015 My | 535. 00000 1613. 03| 600. 00000 1809. 00|
MULCHI NG MATERI AL | | |
0065 621- 06567 63.000 KL | 1. 00000 63. 00| 1. 20000 75. 60|
VWATER | | |
0066 621- 06570 555.000 n8 | 27. 00000 14985. 00| 26. 16000 14518. 80|
TOP SO L | | |
0067 621-06574 3457.000 n2 | 3. 25000 11235. 25| 4. 25000 14692. 25|
SODDI NG | | |
0068 621- 06575 670.000 n2 | 3. 25000 2177. 50| 4. 25000 2847. 50|
SCDDI NG, NURSERY | | |
0069 701- 90976 29670.000 kg | 1. 10000 32637. 00| 1. 45000 43021. 50|
RElI NFORCI NG STEEL, GRADE 60 | | |
0070 702- 51005 47.600 n8 | 825. 00000 39270. 00| 794. 00000 37794. 40|
CONCRETE, A, SUBSTRUCTURE | | |
0071 702-51110 584.400 kg | 2.81000 1642. 16| 6. 60000 3857. 04|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0072 702-51863 96. 000 EACH| 10. 00000 960. 00| 7. 00000 672. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0073 703- 01540 256.000 EACH 18. 40000 4710. 40| 17. 00000 4352. 00|
THREADED Tl E BAR ASSEMBLY | | |
0074 703-51030 9078.000 kg | 1. 10000 9985. 80| 1. 45000 13163. 10|
REI NFORCI NG STEEL | | |
0075 703-51032 74542.000 kg | 1. 31000 97650. 02| 1. 45000 108085. 90|
REl NFORCI NG STEEL, EPOXY COATED | | |
0076 703-97703 212.000 EACH| 17. 40000 3688. 80| 17. 00000 3604. 00|
THREADED BAR SPLI CE, EPOXY CQATED | | |
0077 704-51002 575.000 nB8 | 545. 00000 313375. 00| 457. 00000 262775. 00|

CONCRETE, C, SUPERSTRUCTURE |



TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PACGE : 485 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 321,532.72 RQUTE : |-65
CALL ORDER . 485 CONTRACT 1D : B -24466-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1035114 | (5) 35-1523985 [
| SUPERI OR CONSTRUCTION OO | WRTZ & YATES, |NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 706- 05732 8.000 EACH 1200. 00000 9600. 00| 1000. 00000 8000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0079 706-05734 8.000 EACH| 1200. 00000 9600. 00| 1200. 00000 9600. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0080 706-51025 251.000 m | 122. 25000 30684. 75| 131. 16000 32921. 16|
CONCRETE, C, RAILING | | [
0081 707-05982 67.600 m | 400. 00000 27040. 00| 443. 79000 30000. 20|
STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | | |
711 nm X 305 mm | | |
0082 707-96390 84.000 EACH 50. 00000 4200. 00| 20. 00000 1680. 00|
ELASTOMVERI C BEARI NG PAD | | |
0083 708-51813 20.000 n2 | 565. 00000 11300. 00| 700. 00000 14000. 00|
PNEUVATI CALLY PLACED MORTAR | | |
0084 708-51814 42.400 n2 | 35. 00000 1484. 00| 50. 00000 2120. 00|
VELDED STEEL W RE FABRI C | | |
0085 709-51821 LUWP| 5800. 00000 5800. 00| 7500. 00000 7500. 00|
SURFACE SEAL | | |
0086 709-51821 LUWP| 5480. 00000 5480. 00| 7500. 00000 7500. 00|
SURFACE SEAL , STR NO 1 | | |
0087 711-92215 LUWP| 32000. 00000 32000. 00| 30000. 00000 30000. 00|
BEAMB, CONCRETE, REMOVE AND RESET , STR | | [
NO 2 I I I
0088 715- 46000 1.000 EACH 325. 00000 325. 00| 300. 00000 300. 00|
PI PE END SECTI ON, 300 mm | | [
0089 715-91361 2.800 m | 140. 00000 392. 00| 64. 29000 180. 01|
PIPE, PVC, 150 nm | | |
0090 720-44000 4.000 EACH 500. 00000 2000. 00| 700. 00000 2800. 00|
CASTI NG ADJUST TO GRADE | | |
0091 720-44040 2.000 EACH 1500. 00000 3000. 00| 800. 00000 1600. 00|
CASTING 7, FURNI SH AND ADJUST TO GRADE | | |
0092 801-01093 8.000 EACH 550. 00000 4400. 00| 615. 00000 4920. 00|
TEMPORARY WORKSI TE SPEED LIM T SIGN | | |
ASSEMBLY | [ |
0094 801-06198 115. 000 DAY | 300. 00000 34500. 00| 521. 74000 60000. 10|
PATROLLER | | |
0095 801- 06207 11735.000 m | 2.90000 34031. 50| 3. 25000 38138. 75|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0096 801- 06469 2066.000 m | 5. 25000 10846. 50| 5. 88000 12148. 08|
|
I

200 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/01/00
PAGE : 485 -13

ENG NEER S ESTI MATE: $ 2, 321,532.72 RQUTE : |-65
CALL ORDER . 485 CONTRACT 1D : B -24466-A COUNTI ES : LAKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1035114 | (5) 35-1523985 [
| SUPERI OR CONSTRUCTION OO | WRTZ & YATES, |NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0097 801- 06605 16. 000 EACH 69. 00000 1104. 00| 150. 00000 2400. 00|
BARRI CADE, |11A | | |
0098 801- 06606 16. 000 EACH 95. 00000 1520. 00| 200. 00000 3200. 00|
BARRI CADE, 111B | | [
0099 801- 06640 64. 000 EACH 79. 00000 5056. 00| 140. 00000 8960. 00|
CONSTRUCTI ON SI GN, A | | [
0100 801- 06645 14.000 EACH 29. 00000 406. 00| 60. 00000 840. 00|
CONSTRUCTI ON SI G\, B | | [
0101 801-06710 600. 000 DAY | 12. 00000 7200. 00| 15. 00000 9000. 00|
FLASHI NG ARROW S| GN | | [
0102 801-06775 LUWP| 20000. 00000 20000. 00| 30000. 00000 30000. 00|
MAI NTAI NI NG TRAFFI C | | [
0103 801-09133 3.000 EACH 5900. 00000 17700. 00| 6600. 00000 19800. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0104 801-97643 550.000 m | 12. 43000 6836. 50| 14. 00000 7700. 00|
TEMPORARY BUZZ STRI PS | | |
0105 804- 06771 10. 000 EACH| 25. 00000 250. 00| 10. 00000 100. 00|
DELI NEATOR POST, FLEXI BLE | | [
0106 808-06711 780.000 m | 0. 45000 351. 00| 0. 50000 390. 00|
LI NE, PAINT, BROKEN, VWH TE, 100 mm | | |
0107 808-06713 576.000 m | 0. 45000 259. 20| 0. 50000 288. 00|
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0108 808-06714 3350.000 m | 0. 45000 1507. 50| 0. 50000 1675. 00|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0109 808-06716 5597.000 m | 0. 85000 4757. 45| 1. 00000 5597. 00|
LI NE, REMOVE | | |
0110 808- 75001 480.000 m | 0. 55000 264. 00| 0. 63000 302. 40|
LI NE, PAINT, BROKEN, WH TE, 125 mm | | |
0111 808- 75994 153. 000 EACH 7.15000 1093. 95] 10. 00000 1530. 00|
PRI SMATI C REFLECTOR | | |
0112 808- 75996 27.000 EACH 15. 00000 405. 00| 10. 00000 270. 00|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0113 808- 75998 27.000 EACH 45, 00000 1215. 00| 60. 00000 1620. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 2,392, 823. 82| $ 2,543, 336. 78|
------------------------------------------ T JFJeypuepuyy iy
CONTRACT TOTALS | $ 2,392,823.82| $ 2,543, 336. 78|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 491 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 376, 575. 05 ROUTE : SR 100
CALL ORDER . 491 CONTRACT ID : B -24578-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/01/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : B558008
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1364963 ERBER & M LLI GAN CONSTR. €O $ 295, 978. 99 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $ 319, 395. 04 107. 9113%
3 35-1447641 STRUCTURE CONTRACTORS $ 327, 433. 15 110. 6271%
4  35-1663068 SI MBS & PEDI GO COMPANY $ 348, 950. 48 117. 8970%
5  35-1212938 ATLAS EXCAVATI NG | NC. CONDI TI ONAL $ 367, 559. 64 124. 1843%
6  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 379, 021. 60 128. 0569%
7  35-1673827 HENDERSON, H.E., |NC $ 385, 238. 84 130. 1574%
8  35-0918397 R ETH R LEY CONSTRUCTI ON $ 454, 829. 86 153. 6696%
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1447641
| ERBER & M LLI GAN CONSTR.  CO. | SCHUTT- LOCKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-01925 5.000 MS | 1000. 00000 5000. 00| 1400. 00000 7000. 00| 500. 00000 2500. 00
FI ELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 2400. 00000 2400. 00| 100. 00000 100. 00| 500. 00000 500. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  14750. 00000 14750.00|  15600. 00000 15600. 00]  16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 299.000 n2 | 17. 50000 5232. 50| 20. 00000 5980. 00| 55. 00000 16445. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 356.880 m | 5. 00000 1784. 40| 5. 65000 2016. 37| 5. 00000 1784. 40
GUARDRAI L, REMOVE | |
0006 202- 02273 27.000 n2 | 20. 00000 540. 00| 12. 00000 324. 00| 50. 00000 1350. 00
CENTER CURB, CONCRETE, REMOVE | | [
0007 202-51328 LUMP|  16600. 00000 16600. 00|  31783. 00000 31783.00]  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0008 202- 60820 640.000 n2 | 4. 75000 3040. 00| 5. 51000 3526. 40| 8. 00000 5120. 00
SURFACE M LLI NG ASPHALT | | |
0009 303- 52308 259.200 My | 20. 00000 5184. 00| 24. 00000 6220. 80| 30. 00000 7776. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 406- 05521 640.000 n2 | 0. 50000 320. 00| 0. 45000 288. 00| 0. 40000 256. 00
ASPHALT FOR TACK COAT | | |
0011 501- 05310 49.000 m | 240. 00000 11760. 00| 320. 00000 15680. 00| 300. 00000 14700. 00
TERM NAL JOI NT | | [
0012 502- 06327 283.000 n2 | 55. 00000 15565. 00| 55. 00000 15565. 00| 50. 00000 14150. 00
I

PCCP, 250 mm [ [



BRI DGE DECK PATCHI NG PARTI AL DEPTH

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 491 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 376, 575. 05 ROUTE : SR 100
CALL ORDER . 491 CONTRACT ID : B -24578-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1447641
| ERBER & M LLI GAN CONSTR. CQO. | SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 601-01522 4.000 EACH 1250. 00000 5000. 00| 1158. 00000 4632. 00| 1025. 00000 4100. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0014 601-04746 2.000 EACH 4000. 00000 8000. 00| 3616. 00000 7232. 00| 3200. 00000 6400. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0015 601- 06037 2.000 EACH 650. 00000 1300. 00| 627. 00000 1254. 00| 560. 00000 1120. 00
GUARDRAI L END TREATMENT, | | | [
0016 601-99105 287.655 m | 32. 50000 9348. 79| 33. 64000 9676. 71| 30. 00000 8629. 65
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0017 602- 06639 114.000 m | 54. 00000 6156. 00| 85. 00000 9690. 00| 55. 00000 6270. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0018 602- 06646 201.000 m | 50. 00000 10050. 00| 79. 66000 16011. 66| 45, 00000 9045. 00
TEMPORARY CONCRETE BARR! ER | | [
0019 605- 94465 28.000 n2 | 60. 00000 1680. 00| 40. 00000 1120. 00| 100. 00000 2800. 00
CENTER CURB, CONCRETE | | |
0020 610- 05527 159.800 My | 82. 50000 13183. 50| 96. 77000 15463. 85| 70. 00000 11186. 00
HVA FOR APPROACHES | [
0021 610- 06257 318.000 n2 | 54. 00000 17172. 00| 60. 00000 19080. 00| 60. 00000 19080. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0022 702-51863 1192. 000 EACH 6. 00000 7152. 00| 5. 00000 5960. 00| 6. 00000 7152. 00
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0023 703-01540 48. 000 EACH 12. 00000 576. 00| 12. 00000 576. 00| 20. 00000 960. 00
THREADED TI E BAR ASSEMBLY | | |
0024 703-51030 5052. 000 kg | 1. 60000 8083. 20| 1. 21000 6112. 92| 2. 00000 10104. 00
REI NFORCI NG STEEL | | |
0025 703-51032 3364.000 kg | 1. 80000 6055. 20| 1. 42000 4776. 88| 2. 00000 6728. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0026 706-51025 110.600 m | 320. 00000 35392. 00| 230. 72000 25517. 63| 200. 00000 22120. 00
CONCRETE, C, RAILING | | |
0027 708-51813 10.000 n2 | 650. 00000 6500. 00| 695. 00000 6950. 00| 500. 00000 5000. 00
PNEUMATI CALLY PLACED MORTAR [ [ |
0028 709-51821 LUMP| 5250. 00000 5250. 00| 3728. 00000 3728. 00| 3500. 00000 3500. 00
SURFACE SEAL | | |
0029 722-51401 10.000 n2 | 120. 00000 1200. 00] 129. 00000 1290. 00| 150. 00000 1500. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0030 722-51842 763.000 n2 | 45. 00000 34335. 00| 52. 22000 39843. 86| 60. 00000 45780. 00
BRI DGE DECK OVERLAY | | |
0031 722-51846 6.400 nB | 395. 00000 2528. 00| 395. 00000 2528. 00| 395. 00000 2528. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0032 722-51852 76.000 n2 | 80. 00000 6080. 00| 86. 00000 6536. 00| 75. 00000 5700. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 491 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 376, 575. 05 ROUTE : SR 100
CALL ORDER . 491 CONTRACT ID : B -24578-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1447641
| ERBER & M LLI GAN CONSTR. CQO. | SCHUTT- LOOKABI LL CO | STRUCTURE CONTRACTORS
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0033 722-60824 756.000 n2 | 4. 50000 3402. 00| 5. 51000 4165. 56| 8. 00000 6048. 00
SURFACE M LLI NG | | |
0034 728-98377 LUWP| 5500. 00000 5500. 00| 2905. 00000 2905. 00| 4000. 00000 4000. 00
MASONRY COATI NG | | |
0035 801-04308 2.000 EACH 220. 00000 440. 00| 204. 00000 408. 00| 180. 00000 360. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0036 801- 06203 150.000 m | 1. 50000 225. 00| 1. 47000 220. 50| 1. 50000 225. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0037 801- 06207 1406.000 m | 3. 10000 4358. 60| 3. 30000 4639. 80| 3. 00000 4218. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0038 801- 06606 6. 000 EACH 80. 00000 480. 00| 79. 00000 474. 00| 70. 00000 420. 00
BARRI CADE, |11B | | |
0039 801- 06640 29.000 EACH 75. 00000 2175. 00| 68. 00000 1972. 00| 60. 00000 1740. 00
CONSTRUCTI ON SI GN, A | | |
0040 801- 06645 4.000 EACH 35. 00000 140. 00| 40. 00000 160. 00| 35. 00000 140. 00
CONSTRUCTI ON SIGN, B | | |
0041 801-06710 180. 000 DAY | 18. 00000 3240. 00| 23. 00000 4140. 00| 20. 00000 3600. 00
FLASHI NG ARROW S| GN | | |
0042 801-06775 LUWP| 7000. 00000 7000. 00| 6670. 00000 6670. 00| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0043 808-06711 177.000 m | 1. 20000 212. 40| 1. 24000 219. 48| 1. 10000 194. 70
LINE, PAINT, BROKEN, WH TE, 100 nm | | [
0044 808-06713 202.000 m | 1. 20000 242. 40| 1. 24000 250. 48| 1. 10000 222. 20
LINE, PAINT, SOLID, WA TE, 100 mm | | [
0045 808-06714 150.000 m | 1. 20000 180. 00| 1. 24000 186. 00| 1. 10000 165. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0046 808-06716 583.000 m | 2. 00000 1166. 00| 1. 58000 921. 14| 1. 40000 816. 20
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 295, 978. 99| $ 319, 395. 04| $ 327,433. 15
CONTRACT TOTALS | $ 295, 978. 99| $ 319, 395. 04| $ 327,433. 15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 491 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 376, 575. 05 ROUTE : SR 100
CALL ORDER . 491 CONTRACT ID : B -24578-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1663068 | (5) 35-1212938 | (6) 35-2040801
| SIMS & PEDI GO COVPANY | ATLAS EXCAVATI NG | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-01925 5.000 MXS | 1300. 00000 6500. 00| 750. 00000 3750. 00| 1200. 00000 6000. 00
FIELD OFFICE, 51.1 n2 [ [ |
0002 105- 06845 LUWP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 18000. 00000 18000. 00| 18000. 00000 18000. 00| 18500. 00000 18500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-02240 299.000 n2 | 40. 00000 11960. 00| 19. 50000 5830. 50| 35. 00000 10465. 00
PAVEMENT, REMOVE | | [
0005 202- 02241 356.880 m | 5. 30000 1891. 46| 4. 00000 1427. 52| 5. 00000 1784. 40
GUARDRAI L, REMOVE | | [
0006 202-02273 27.000 n2 | 40. 00000 1080. 00| 23. 00000 621. 00| 70. 00000 1890. 00
CENTER CURB, CONCRETE, REMOVE | | [
0007 202-51328 LUVP| 25000. 00000 25000. 00| 58000. 00000 58000. 00| 22500. 00000 22500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 60820 640.000 n2 | 7. 00000 4480. 00| 4. 30000 2752. 00| 4. 25000 2720. 00
SURFACE M LLI NG, ASPHALT | | [
0009 303-52308 259.200 My | 15. 00000 3888. 00| 26. 00000 6739. 20| 40. 00000 10368. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 406- 05521 640.000 n2 | 2. 00000 1280. 00| 0. 45000 288. 00| 0. 40000 256. 00
ASPHALT FOR TACK COAT | | [
0011 501- 05310 49.000 m | 300. 00000 14700. 00| 375. 00000 18375. 00| 450. 00000 22050. 00
TERM NAL JOI NT | | [
0012 502- 06327 283.000 n2 | 50. 00000 14150. 00| 50. 00000 14150. 00| 70. 00000 19810. 00
PCCP, 250 nm | | |
0013 601- 01522 4.000 EACH 1086. 50000 4346. 00| 1300. 00000 5200. 00| 1025. 00000 4100. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0014 601-04746 2.000 EACH 3392. 00000 6784. 00| 5800. 00000 11600. 00| 3200. 00000 6400. 00
ENERGY ABSCRBI NG TERM NAL, CZ | |
0015 601- 06037 2.000 EACH 588. 30000 1176. 60| 600. 00000 1200. 00| 555. 00000 1110. 00
GUARDRAI L END TREATMENT, | | | [
0016 601-99105 287.655 m | 30. 74000 8842. 51| 33. 00000 9492. 62| 29. 00000 8342. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0017 602- 06639 114.000 m | 65. 00000 7410. 00| 85. 00000 9690. 00| 105. 00000 11970. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0018 602- 06646 201.000 m | 65. 00000 13065. 00| 75. 00000 15075. 00| 100. 00000 20100. 00
TEMPORARY CONCRETE BARRI ER | | |
0019 605- 94465 28.000 n2 | 50. 00000 1400. 00| 78. 00000 2184. 00| 125. 00000 3500. 00
CENTER CURB, CONCRETE | | |
0020 610- 05527 159.800 My | 120. 00000 19176. 00| 75. 00000 11985. 00| 70. 00000 11186. 00

HVA FOR APPROACHES |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 376, 575. 05 ROUTE : SR 100
CALL ORDER : 491 CONTRACT 1D : B -24578-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1663068 | (5) 35-1212938 | (6) 35-2040801
| SIMS & PEDI GO COMPANY | ATLAS EXCAVATI NG | NC. | GOCHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0021 610- 06257 318.000 n2 | 50. 00000 15900. 00| 51. 00000 16218. 00| 95. 00000 30210. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0022 702-51863 1192.000 EACH| 6. 00000 7152. 00| 9. 20000 10966. 40| 11. 00000 13112. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0023 703- 01540 48.000 EACH 10. 00000 480. 00| 17. 00000 816. 00| 15. 00000 720. 00
THREADED Tl E BAR ASSEMBLY | | |
0024 703-51030 5052.000 kg | 1. 80000 9093. 60| 1. 45000 7325. 40| 1. 80000 9093. 60
REI NFORCI NG STEEL | |
0025 703- 51032 3364.000 kg | 1. 80000 6055. 20| 1. 60000 5382. 40| 1. 95000 6559. 80
REI NFORCI NG STEEL, EPOXY COATED | |
0026 706- 51025 110.600 m | 311. 60000 34462. 96| 230. 00000 25438. 00| 250. 00000 27650. 00
CONCRETE, C, RAILING | | |
0027 708-51813 10.000 n2 | 700. 00000 7000. 00| 650. 00000 6500. 00| 615. 00000 6150. 00
PNEUMATI CALLY PLACED MORTAR | | |
0028 709- 51821 LUMP| 4400. 00000 4400. 00| 4500. 00000 4500. 00| 3250. 00000 3250. 00
SURFACE SEAL | | |
0029 722-51401 10.000 n2 | 200. 00000 2000. 00| 425. 00000 4250. 00| 450. 00000 4500. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0030 722-51842 763.000 n2 | 45. 00000 34335. 00| 50. 00000 38150. 00| 70. 00000 53410. 00
BRI DGE DECK OVERLAY | | |
0031 722-51846 6.400 n8 | 395. 00000 2528. 00| 395. 00000 2528. 00| 395. 00000 2528. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0032 722-51852 76.000 n2 | 100. 00000 7600. 00| 125. 00000 9500. 00| 100. 00000 7600. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ | |
0033 722- 60824 756.000 n2 | 7. 00000 5292. 00| 4. 50000 3402. 00| 6. 00000 4536. 00
SURFACE M LLI NG | | |
0034 728-98377 LUMP| 3200. 00000 3200. 00| 4000. 00000 4000. 00| 2550. 00000 2550. 00
MASONRY COATI NG | | |
0035 801- 04308 2.000 EACH 190. 80000 381. 60| 200. 00000 400. 00| 180. 00000 360. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0036 801- 06203 150.000 m | 1. 38000 207. 00| 1. 40000 210. 00| 1. 30000 195. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0037 801- 06207 1406.000 m | 3. 13000 4400. 78| 3. 10000 4358. 60| 2. 95000 4147.70
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [ |
0038 801- 06606 6.000 EACH| 74. 20000 445, 20| 90. 00000 540. 00| 70. 00000 420. 00
BARRI CADE, |11B | |
0039 801- 06640 29.000 EACH 60. 60000 1757. 40| 75. 00000 2175. 00| 60. 00000 1740. 00
CONSTRUCTI ON SI GN, A | | |
0040 801- 06645 4.000 EACH 37. 10000 148. 40| 37. 00000 148. 00| 35. 00000 140. 00

CONSTRUCTI ON SI GN, B | | |
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ENG NEER S ESTI MATE: $ 376, 575. 05 ROUTE : SR 100
CALL ORDER . 491 CONTRACT ID : B -24578-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1663068 | (5) 35-1212938 | (6) 35-2040801
| SIMS & PEDI GO COVPANY | ATLAS EXCAVATI NG | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0041 801-06710 180. 000 DAY | 25. 00000 4500. 00| 16. 00000 2880. 00| 15. 00000 2700. 00
FLASHI NG ARROW S| GN | | |
0042 801-06775 LUWP| 30000. 00000 30000. 00| 18000. 00000 18000. 00| 8000. 00000 8000. 00
MAI NTAI NI NG TRAFFI C | | [
0043 808-06711 177.000 m | 1. 17000 207. 09| 1. 15000 203. 55| 1. 10000 194. 70
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | | |
0044 808-06713 202.000 m | 1. 17000 236. 34| 1. 15000 232. 30| 1. 10000 222.20
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0045 808-06714 150.000 m | 1. 17000 175. 50| 1. 15000 172. 50| 1. 10000 165. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0046 808-06716 583.000 m | 1. 48000 862. 84| 1. 55000 903. 65| 1. 40000 816. 20
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 348, 950. 48| $ 367, 559. 64| $ 379, 021. 60
__________________________________________ o
CONTRACT TOTALS | $ 348, 950. 48| $ 367, 559. 64| $ 379, 021. 60
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 376, 575. 05 ROUTE : SR 100
CALL ORDER . 491 CONTRACT ID : B -24578-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1673827 | (8) 35-0918397 [
| HENDERSON, H. E., INC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
1404. 43000 7022. 15| 3000. 00000 15000. 00|

I
0001 105-01925 5.000 MOS |
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 5241. 60000 5241. 60| 4000. 00000 4000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  22638. 00000 22638.00|  22500. 00000 22500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 299.000 n2 | 34. 29000 10252. 71| 28. 00000 8372. 00|
PAVEMENT, REMOVE | | |
0005 202- 02241 356.880 m | 5. 25000 1873. 62| 5. 50000 1962. 84
GUARDRAI L, REMOVE | | |
0006 202- 02273 27.000 n2 | 50. 00000 1350. 00| 260. 00000 7020. 00|
CENTER CURB, CONCRETE, REMOVE | | |
0007 202-51328 LUMP|  17071. 70000 17071.70|  45000. 00000 45000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0008 202- 60820 640.000 n2 | 11. 22000 7180. 80| 4. 25000 2720. 00|
SURFACE M LLING ASPHALT | | |
0009 303- 52308 259.200 My | 27. 22000 7055. 42| 23. 00000 5961. 60|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0010 406- 05521 640.000 n2 | 0. 11000 70. 40| 0. 80000 512. 00|
ASPHALT FOR TACK COAT | | |
0011 501- 05310 49.000 m | 114. 45000 5608. 05| 380. 00000 18620. 00|
TERM NAL JO NT | | |
0012 502- 06327 283.000 n2 | 66. 87000 18924. 21| 70. 00000 19810. 00|
PCCP, 250 mm | | |
0013 601- 01522 4.000 EACH 1260. 00000 5040. 00| 1290. 00000 5160. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | |
0014 601- 04746 2.000 EACH 5827. 50000 11655. 00| 4700. 00000 9400. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0015 601- 06037 2.000 EACH 609. 00000 1218. 00| 620. 00000 1240. 00|
GUARDRAI L END TREATMENT, | | | |
0016 601- 99105 287.655 m | 33. 08000 9515. 63| 34. 00000 9780. 27|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0017 602- 06639 114.000 m | 84. 69000 9654. 66| 75. 00000 8550. 00|
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0018 602- 06646 201.000 m | 72. 67000 14606. 67| 45. 00000 9045. 00|
TEMPORARY CONCRETE BARRI ER | | |
0019 605- 94465 28.000 n2 | 147. 53000 4130. 84 110. 00000 3080. 00|
CENTER CURB, CONCRETE | | |
0020 610- 05527 159.800 My | 143. 34000 22905. 73| 120. 00000 19176. 00|

HVA FOR APPROACHES | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 376, 575. 05 ROUTE : SR 100
CALL ORDER . 491 CONTRACT ID : B -24578-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1673827 | (8) 35-0918397 [
| HENDERSON, H. E., INC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 610- 06257 318.000 n2 | 61. 57000 19579. 26| 90. 00000 28620. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0022 702-51863 1192. 000 EACH 9. 02000 10751. 84| 23. 00000 27416. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0023 703-01540 48. 000 EACH 14. 85000 712. 80| 15. 00000 720. 00|
THREADED TI E BAR ASSEMBLY | | |
0024 703-51030 5052. 000 kg | 1. 79000 9043. 08| 1. 60000 8083. 20|
REI NFORCI NG STEEL | | |
0025 703-51032 3364.000 kg | 2. 28000 7669. 92| 1. 65000 5550. 60|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0026 706-51025 110.600 m | 334. 87000 37036. 62| 240. 00000 26544. 00|
CONCRETE, C, RAILING | | |
0027 708-51813 10.000 n2 | 645. 75000 6457. 50| 690. 00000 6900. 00|
PNEUMATI CALLY PLACED MORTAR [ [ [
0028 709-51821 LUWP| 3307. 50000 3307. 50| 3000. 00000 3000. 00|
SURFACE SEAL | | |
0029 722-51401 10.000 n2 | 210. 88000 2108. 80| 590. 00000 5900. 00|
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0030 722-51842 763.000 n2 | 70. 12000 53501. 56| 104. 00000 79352. 00|
BRI DGE DECK OVERLAY | | |
0031 722-51846 6.400 nB8 | 395. 00000 2528. 00| 395. 00000 2528. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0032 722-51852 76.000 n2 | 82. 23000 6249. 48| 250. 00000 19000. 00|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0033 722-60824 756.000 n2 | 10. 29000 7779. 24| 4. 00000 3024. 00|
SURFACE M LLI NG | | |
0034 728-98377 LUWP| 3685. 50000 3685. 50| 4000. 00000 4000. 00|
MASONRY COATI NG | | |
0035 801-04308 2.000 EACH 189. 00000 378. 00| 200. 00000 400. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0036 801- 06203 150.000 m | 1. 37000 205. 50| 1. 45000 217. 50|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0037 801- 06207 1406.000 m | 3. 10000 4358. 60| 3. 30000 4639. 80|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0038 801- 06606 6. 000 EACH 73. 50000 441. 00| 78. 00000 468. 00|
BARRI CADE, |111B | | |
0039 801- 06640 29.000 EACH 63. 00000 1827. 00| 67. 00000 1943. 00|
CONSTRUCTI ON SIGN, A | | |
0040 801- 06645 4.000 EACH 36. 75000 147. 00| 40. 00000 160. 00|

CONSTRUCTI ON SI GN, B | | |
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ENG NEER S ESTI MATE: $ 376, 575. 05 ROUTE : SR 100
CALL ORDER . 491 CONTRACT ID : B -24578-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1673827 | (8) 35-0918397 [
| HENDERSON, H. E., INC | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 801-06710 180. 000 DAY | 41. 23000 7421. 40| 17. 00000 3060. 00|
FLASHI NG ARROW S| GN | | [
0042 801-06775 LUWP| 15563. 40000 15563. 40| 4800. 00000 4800. 00|
MAI NTAI NI NG TRAFFI C | | [
0043 808-06711 177.000 m | 1. 16000 205. 32| 1. 25000 221. 25|
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | | |
0044 808-06713 202.000 m | 1. 16000 234. 32| 1. 25000 252. 50|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0045 808-06714 150.000 m | 1. 16000 174. 00| 1. 25000 187. 50|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0046 808-06716 583.000 m | 1. 47000 857. 01] 1. 60000 932. 80|
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 385, 238. 84| $ 454, 829. 86|

CONTRACT TOTALS | $  385,238.84] $  454,829. 86|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 386, 967. 64 ROUTE : 1-465
CALL ORDER . 497 CONTRACT ID : B -24581-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/01/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 4654329
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1447641 STRUCTURE CONTRACTORS $ 355, 915. 79 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $ 375, 426. 13 105. 4817%
3 35-1364963 ERBER & M LLI GAN CONSTR. €O $ 380, 732. 15 106. 9725%
4 35-1212938 ATLAS EXCAVATI NG | NC. $ 396, 013. 19 111. 2659%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 407, 090. 95 114. 3784%
6 35- 1663068 SI M5B & PEDI GO COMPANY $ 412, 226. 20 115. 8212%
7  35-0918397 R ETH RI LEY CONSTRUCTI ON $ 451, 062. 59 126. 7329%
8  35-1673827 HENDERSON, H.E., |INC. CONDI TI ONAL $ 466, 481. 69 131. 0651%
| (1) 35-1447641 | (2) 35-1609544 | (3) 35-1364963
| STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR  CO.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 01925 5.000 MOS | 2200. 00000 11000. 00| 1400. 00000 7000. 00| 1000. 00000 5000. 00
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 100. 00000 100. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  17000. 00000 17000. 00|  18200. 00000 18200. 00]  17500. 00000 17500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 123.000 n2 | 35. 00000 4305. 00| 25. 00000 3075. 00| 22. 50000 2767.50
PAVEMENT, REMOVE | | |
0005 202- 02241 472.440 m | 6. 00000 2834. 64| 3. 50000 1653. 54| 7. 50000 3543. 30
GUARDRAI L, REMOVE | |
0006 202- 02276 4.000 EACH 250. 00000 1000. 00| 200. 00000 800. 00| 250. 00000 1000. 00
GUTTER TURNOUT, REI NFORCED CONCRETE, | | [
REMOVE [ [ |
0007 202- 02277 585.000 m | 4. 00000 2340. 00| 9. 84000 5756. 40| 10. 00000 5850. 00
GUTTER, LIP, REMOVE | |
0008 202-51328 LUMP|  52000. 00000 52000. 00]  69200. 00000 69200. 00]  50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-51822 594.000 n2 | 10. 00000 5940. 00| 6. 50000 3861. 00| 7. 50000 4455. 00
BRI DGE DECK OVERLAY, REMOVE | |
0010 202- 62420 127.000 m | 4. 00000 508. 00| 0. 50000 63. 50| 10. 00000 1270. 00
BRI DGE RAI LI NG REMOVE | | |
0011 203- 02000 443.600 n8 | 14. 00000 6210. 40| 8. 00000 3548. 80| 17. 50000 7763. 00

EXCAVATI ON,  COMVON | |
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ENG NEER S ESTI MATE: $ 386, 967. 64 ROUTE : 1-465
CALL ORDER . 497 CONTRACT ID : B -24581-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1447641 | (2) 35-1609544 | (3) 35-1364963
| STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 303-52308 603.600 My | 25. 00000 15090. 00| 22.90000 13822. 44| 17. 50000 10563. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 404- 05511 1184.000 n2 | 4. 75000 5624. 00| 5. 35000 6334. 40| 4. 75000 5624. 00
SEAL COAT, 2 | | [
0014 601-01522 4.000 EACH 1100. 00000 4400. 00| 1153. 00000 4612. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0015 601-04746 2.000 EACH 5000. 00000 10000. 00| 5368. 00000 10736. 00| 5000. 00000 10000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0016 601- 06037 4.000 EACH 575. 00000 2300. 00| 635. 00000 2540. 00| 575. 00000 2300. 00
GUARDRAI L END TREATMENT, | | | [
0017 601-99105 441.960 m | 30. 00000 13258. 80| 32. 77000 14483. 03| 35. 00000 15468. 60
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0018 602- 06639 18.000 m | 50. 00000 900. 00| 99. 00000 1782. 00| 64. 00000 1152. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0019 602- 06646 129.000 m | 50. 00000 6450. 00| 87. 00000 11223. 00| 62. 00000 7998. 00
TEMPORARY CONCRETE BARR! ER | | [
0020 602-06729 28.000 EACH 8. 00000 224. 00| 6. 00000 168. 00| 8. 00000 224.00
BARRI ER DELI NEATOR | | [
0021 610- 05527 327.300 My | 54. 50000 17837. 85| 71. 90000 23532. 87| 67. 50000 22092. 75
HVA FOR APPROACHES | | [
0022 610- 06257 142.000 n2 | 60. 00000 8520. 00| 64. 00000 9088. 00| 57. 50000 8165. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0023 616- 02320 176.000 n2 | 4. 00000 704. 00| 2. 00000 352. 00| 3. 00000 528. 00
GEOTEXTI LES | | |
0024 616- 06405 129.200 My | 38. 00000 4909. 60| 32. 00000 4134. 40| 20. 00000 2584. 00
Rl PRAP, REVETNMENT | | |
0025 702-51863 88. 000 EACH| 10. 00000 880. 00| 5. 00000 440. 00| 10. 00000 880. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0026 703-01540 26. 000 EACH 12. 00000 312. 00| 12. 00000 312. 00| 12. 00000 312. 00
THREADED TI E BAR ASSEMBLY | | |
0027 703-51030 2230.000 kg | 1. 25000 2787. 50| 1. 48000 3300. 40| 1. 90000 4237. 00
REI NFORCI NG STEEL | | [
0028 703-51032 4584.000 kg | 1. 75000 8022. 00| 1. 67000 7655. 28| 2. 00000 9168. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0029 706- 05732 4.000 EACH 1000. 00000 4000. 00| 1400. 00000 5600. 00| 1100. 00000 4400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0030 706-51025 146.600 m | 125. 00000 18325. 00| 118. 62000 17389. 69| 145. 00000 21257. 00
CONCRETE, C, RAILING | | [
0031 708-51813 25.000 n2 | 512. 00000 12800. 00| 576. 30000 14407. 50| 575. 00000 14375. 00

PNEUMVATI CALLY PLACED MORTAR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 386, 967. 64 ROUTE : 1-465
CALL ORDER . 497 CONTRACT ID : B -24581-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1447641 | (2) 35-1609544 | (3) 35-1364963
| STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 709-51821 LUWP| 3500. 00000 3500. 00| 3762. 00000 3762. 00| 4000. 00000 4000. 00
SURFACE SEAL | | |
0033 710-51864 96. 000 EACH| 28. 00000 2688. 00| 14. 69000 1410. 24| 24. 00000 2304. 00
FI ELD DRI LLED HOLE | |
0034 711- 06055 12. 000 EACH 1100. 00000 13200. 00| 585. 90000 7030. 80| 1200. 00000 14400. 00
COVER PLATE , 12 mm THI CK | | [
0035 720-44296 8.000 EACH 112. 00000 896. 00| 150. 00000 1200. 00| 250. 00000 2000. 00
CAP | NLET | | [
0036 722-51401 10.000 n2 | 216. 00000 2160. 00| 161. 00000 1610. 00| 180. 00000 1800. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0037 722-51842 644.000 n2 | 48. 00000 30912. 00| 46. 67000 30055. 48| 55. 00000 35420. 00
BRI DGE DECK OVERLAY | | [
0038 722-51846 8.800 nB | 395. 00000 3476. 00| 395. 00000 3476. 00| 395. 00000 3476. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0039 722-51852 139.000 n2 | 64. 60000 8979. 40| 75. 30000 10466. 70| 90. 00000 12510. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0040 722-60824 594.000 n2 | 8. 00000 4752. 00| 4. 00000 2376. 00| 7. 50000 4455. 00
SURFACE M LLI NG | | [
0041 724-03276 19.000 m | 325. 00000 6175. 00| 295. 00000 5605. 00| 260. 00000 4940. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0042 728-98377 LUVP| 3510. 00000 3510. 00| 5460. 00000 5460. 00| 4000. 00000 4000. 00
MASONRY COATI NG | | [
0043 801- 06203 170.000 m | 1. 50000 255. 00| 1. 47000 249. 90| 1. 50000 255. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0044 801- 06207 1606.000 m | 3. 10000 4978. 60| 3. 50000 5621. 00| 3. 20000 5139. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0045 801-06218 7.000 m | 20. 00000 140. 00| 21. 00000 147. 00| 20. 00000 140. 00

TEMPORARY TRANSVERSE PAVEMENT MARKI NG, |
REMOVABLE, 600 nm |

|
0046 801- 06606 4.000 EACH 75. 00000 300. 00| 85. 00000 340. 00| 100. 00000 400. 00
BARRI CADE, |11B | |
0047 801- 06640 37.000 EACH| 60. 00000 2220. 00| 68. 00000 2516. 00| 85. 00000 3145. 00
CONSTRUCTI ON SIGN, A | |
0048 801- 06645 4.000 EACH 35. 00000 140. 00| 40. 00000 160. 00| 35. 00000 140. 00
CONSTRUCTION SIGN, B | |
0049 801- 06710 10. 000 DAY | 22. 00000 220. 00| 28. 00000 280. 00| 25. 00000 250. 00
FLASH NG ARROW SI GN | | |
0050 801- 06775 LUMP|  10000. 00000 10000. 00| 5867. 00000 5867.00]  17500. 00000 17500. 00
MAI NTAI NI NG TRAFFI C | | |
0051 806-01851 LUMP|  12000. 00000 12000. 00|  19700. 00000 19700. 00]  13500. 00000 13500. 00

TEMPORARY TRAFFI C SI GNAL W TH LOCOP | | I
DETECTORS, | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 386, 967. 64 ROUTE : 1-465
CALL ORDER . 497 CONTRACT ID : B -24581-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1447641 | (2) 35-1609544 | (3) 35-1364963
| STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0052 808-06713 438.000 m | 1. 75000 766. 50| 1. 86000 814. 68| 1. 80000 788. 40
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0053 808-06714 558.000 m | 1. 75000 976. 50| 1. 86000 1037. 88| 1. 80000 1004. 40
LI NE, PAINT, SCLID, YELLOW 100 nmm | |
0054 808-06716 594.000 m | 2. 00000 1188. 00| 1. 80000 1069. 20| 2. 00000 1188. 00

LI NE, REMOVE |

SECTI ON TOTALS |

|
$ 355,915, 79|

$ 355,915 79|

I
$ 375, 426.13|

$  375,426.13|

$ 380, 732. 15

$ 380, 732. 15
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 386, 967. 64 ROUTE : 1-465
CALL ORDER . 497 CONTRACT ID : B -24581-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-2040801 | (6) 35-1663068
| ATLAS EXCAVATI NG | NC. | GOHVANN ASPHALT & CONSTR., || SIM5S & PEDI GO COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 01925 5.000 NOS | 750. 00000 3750. 00| 1400. 00000 7000. 00| 1500. 00000 7500. 00
FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP| 2200. 00000 2200. 00| 4500. 00000 4500. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  19000. 00000 19000. 00|  20000. 00000 20000. 00|  19500. 00000 19500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 123.000 n2 | 18. 00000 2214. 00| 30. 00000 3690. 00| 40. 00000 4920. 00
PAVEMENT, REMOVE | | |

0005 202- 02241 472.440 m | 5. 30000 2503. 93] 8. 00000 3779. 52 5. 41000 2555. 90
GUARDRAI L, REMOVE | |

0006 202- 02276 4.000 EACH 475. 00000 1900. 00| 550. 00000 2200. 00| 100. 00000 400. 00
GUTTER TURNOUT, REI NFORCED CONCRETE, | | |
REMOVE [ [ |

0007 202- 02277 585.000 m | 11. 50000 6727. 50| 16. 00000 9360. 00| 1. 00000 585. 00
QUTTER, LIP, REMOVE | |

0008 202-51328 LUMP|  65000. 00000 65000. 00|  46000. 00000 46000.00|  60000. 00000 60000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0009 202- 51822 594.000 n2 | 6. 10000 3623. 40| 7. 00000 4158. 00| 8. 00000 4752. 00
BRI DGE DECK OVERLAY, REMOVE | | |

0010 202- 62420 127.000 m | 9. 00000 1143. 00| 11. 00000 1397. 00| 10. 00000 1270. 00
BRI DGE RAI LI NG REMOVE | | |

0011 203- 02000 443.600 n8 | 19. 00000 8428. 40| 12. 50000 5545. 00| 25. 00000 11090. 00
EXCAVATI ON,  COVMON | | |

0012 303- 52308 603.600 My | 17. 00000 10261. 20| 25. 00000 15090. 00| 18. 00000 10864. 80
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0013 404- 05511 1184.000 n2 | 5. 00000 5920. 00| 4. 75000 5624. 00| 3. 00000 3552. 00
SEAL COAT, 2 | | |

0014 601- 01522 4.000 EACH 1300. 00000 5200. 00| 1170. 00000 4680. 00| 1272. 09000 5088. 36
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0015 601- 04746 2.000 EACH 4250. 00000 8500. 00| 4600. 00000 9200. 00| 7208. 00000 14416. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0016 601- 06037 4.000 EACH 580. 00000 2320. 00| 570. 00000 2280. 00| 583. 00000 2332. 00
GUARDRAI L END TREATMENT, | | | |

0017 601- 99105 441.960 m | 33. 50000 14805. 66| 30. 50000 13479. 78 33. 92000 14991. 28
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0018 602- 06639 18.000 m | 110. 00000 1980. 00| 115. 00000 2070. 00| 65. 00000 1170. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0019 602- 06646 129.000 m | 80. 00000 10320. 00| 110. 00000 14190. 00| 65. 00000 8385. 00

TEMPORARY CONCRETE BARRI ER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 386, 967. 64 ROUTE : 1-465
CALL ORDER . 497 CONTRACT ID : B -24581-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-2040801 | (6) 35-1663068
| ATLAS EXCAVATI NG | NC. | GOHVANN ASPHALT & CONSTR., || SIM5S & PEDI GO COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0020 602-06729 28.000 EACH 8. 70000 243. 60| 7. 50000 210. 00| 9. 01000 252.28
BARRI ER DELI NEATOR | | |
0021 610- 05527 327.300 My | 60. 00000 19638. 00| 54. 50000 17837. 85| 120. 00000 39276. 00
HVA FOR APPROACHES | [
0022 610- 06257 142.000 n2 | 58. 00000 8236. 00| 85. 00000 12070. 00| 50. 00000 7100. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0023 616- 02320 176.000 n2 | 6. 00000 1056. 00| 6. 25000 1100. 00| 8. 00000 1408. 00
GEOTEXTI LES | | |
0024 616- 06405 129.200 My | 21. 00000 2713. 20| 36. 00000 4651. 20| 25. 00000 3230. 00
RI PRAP, REVETNMENT | | |
0025 702-51863 88. 000 EACH 10. 50000 924. 00| 12. 00000 1056. 00| 8. 00000 704. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0026 703-01540 26. 000 EACH 17. 00000 442. 00| 12. 00000 312. 00| 12. 00000 312. 00
THREADED TI E BAR ASSEMBLY | | |
0027 703-51030 2230.000 kg | 1. 45000 3233. 50| 1. 70000 3791. 00| 1. 80000 4014. 00
REI NFORCI NG STEEL | | [
0028 703-51032 4584.000 kg | 1. 60000 7334. 40| 2. 00000 9168. 00| 1. 80000 8251. 20
REI NFORCI NG STEEL, EPOXY COATED | | |
0029 706-05732 4.000 EACH 1100. 00000 4400. 00| 1500. 00000 6000. 00| 1100. 00000 4400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0030 706-51025 146.600 m | 185. 00000 27121. 00| 200. 00000 29320. 00| 136. 00000 19937. 60
CONCRETE, C, RAILING | | |
0031 708-51813 25.000 nm2 | 550. 00000 13750. 00| 510. 00000 12750. 00| 600. 00000 15000. 00
PNEUMATI CALLY PLACED MORTAR [ [ [
0032 709-51821 LUMP| 4000. 00000 4000. 00| 2000. 00000 2000. 00| 3500. 00000 3500. 00
SURFACE SEAL | | |
0033 710-51864 96. 000 EACH| 14. 00000 1344. 00| 13. 00000 1248. 00| 15. 00000 1440. 00
FI ELD DRI LLED HOLE | | |
0034 711-06055 12. 000 EACH 550. 00000 6600. 00| 1500. 00000 18000. 00| 600. 00000 7200. 00
COVER PLATE , 12 mm THI CK | | [
0035 720- 44296 8.000 EACH 300. 00000 2400. 00| 200. 00000 1600. 00| 50. 00000 400. 00
CAP | NLET | | |
0036 722-51401 10.000 n2 | 425. 00000 4250. 00| 450. 00000 4500. 00| 300. 00000 3000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0037 722-51842 644.000 n2 | 50. 00000 32200. 00| 65. 00000 41860. 00| 45, 00000 28980. 00
BRI DGE DECK OVERLAY | | |
0038 722-51846 8.800 nB | 395. 00000 3476. 00| 395. 00000 3476. 00| 395. 00000 3476. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0039 722-51852 139.000 n2 | 100. 00000 13900. 00| 100. 00000 13900. 00| 120. 00000 16680. 00

BRI DGE DECK PATCHI NG PARTI AL DEPTH
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 386, 967. 64 ROUTE : 1-465
CALL ORDER . 497 CONTRACT ID : B -24581-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-2040801 | (6) 35-1663068
| ATLAS EXCAVATI NG | NC. | GOHVANN ASPHALT & CONSTR., || SIM5S & PEDI GO COVPANY
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 722-60824 594.000 n2 | 4. 50000 2673. 00| 6. 00000 3564. 00| 8. 00000 4752. 00
SURFACE M LLI NG | | |
0041 724-03276 19.000 m | 185. 00000 3515. 00| 400. 00000 7600. 00| 300. 00000 5700. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0042 728-98377 LUWP| 4000. 00000 4000. 00| 2550. 00000 2550. 00| 3900. 00000 3900. 00
MASONRY COATI NG | | |
0043 801- 06203 170.000 m | 1. 40000 238. 00| 1. 30000 221. 00| 1. 38000 234. 60
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0044 801- 06207 1606. 000 m 3. 20000 5139. 20| 3. 10000 4978. 60| 3. 29000 5283.74
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0045 801- 06218 7.000 m | 19. 50000 136. 50| 18. 60000 130. 20| 19. 72000 138. 04
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |
0046 801- 06606 4.000 EACH 90. 00000 360. 00| 75. 00000 300. 00| 79. 50000 318. 00
BARRI CADE, 111B | | [
0047 801- 06640 37.000 EACH 90. 00000 3330. 00| 60. 00000 2220. 00| 63. 60000 2353. 20
CONSTRUCTI ON SI GN, A | | [
0048 801- 06645 4.000 EACH 45. 00000 180. 00| 35. 00000 140. 00| 37. 10000 148. 40
CONSTRUCTI ON SI G\, B | | [
0049 801-06710 10. 000 DAY | 22. 55000 225. 50| 20. 00000 200. 00| 21. 20000 212.00
FLASHI NG ARROW S| GN | | [
0050 801-06775 LUVP| 29000. 00000 29000. 00| 12000. 00000 12000. 00| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | [
0051 806-01851 LUVP| 12500. 00000 12500. 00| 11500. 00000 11500. 00| 12500. 00000 12500. 00
TEMPORARY TRAFFI C SI GNAL W TH LOCOP | |
DETECTORS, [ | |
0052 808-06713 438.000 m | 0. 65000 284. 70| 1. 65000 722. 70| 1. 75000 766. 50
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0053 808-06714 558.000 m | 0. 65000 362. 70| 1. 65000 920. 70| 1. 75000 976. 50
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0054 808-06716 594.000 m | 1. 70000 1009. 80| 1. 60000 950. 40| 1. 70000 1009. 80
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 396, 013. 19| $ 407, 090. 95| $ 412, 226. 20
CONTRACT TOTALS | $ 396, 013. 19| $ 407, 090. 95| $ 412, 226. 20
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 386, 967. 64 ROUTE : 1-465
CALL ORDER . 497 CONTRACT ID : B -24581-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | (8) 35-1673827 [
| RIETH RILEY CONSTRUCTION | HENDERSON, H.E., INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-01925 5.000 MOs | 2900. 00000 14500. 00| 1404. 90000 7024. 50|
FIELD OFFICE, 51.1 n2 | [ [
0002 105- 06845 LUWP| 4000. 00000 4000. 00| 3804. 00000 3804. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 22500. 00000 22500. 00| 25125. 00000 25125. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 123.000 n2 | 27. 00000 3321. 00| 40. 75000 5012. 25|
PAVEMENT, REMOVE | | [
0005 202- 02241 472.440 m | 8. 00000 3779. 52| 5. 36000 2532. 28|
GUARDRAI L, REMOVE | | [
0006 202-02276 4.000 EACH 210. 00000 840. 00| 692. 10000 2768. 40|
GUTTER TURNOUT, RElI NFORCED CONCRETE, | | |
REMOVE | | |
0007 202-02277 585.000 m | 10. 00000 5850. 00| 16. 31000 9541. 35|
GUTTER, LIP, REMOVE | | |
0008 202-51328 LUWP| 45000. 00000 45000. 00| 50362. 07000 50362. 07|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0009 202-51822 594.000 n2 | 14. 00000 8316. 00| 11. 80000 7009. 20|
BRI DGE DECK OVERLAY, REMOVE | | |
0010 202-62420 127.000 m | 14. 00000 1778. 00| 12. 14000 1541. 78|
BRI DGE RAI LI NG, REMOVE | | [
0011 203- 02000 443.600 nB | 18. 00000 7984. 80| 25.12000 11143. 23|
EXCAVATI QN, COWDON | | |
0012 303-52308 603.600 My | 21. 50000 12977. 40| 26. 84000 16200. 62|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 404- 05511 1184.000 n2 | 4. 00000 4736. 00| 2.88000 3409. 92|
SEAL COAT, 2 | | |
0014 601-01522 4.000 EACH 1300. 00000 5200. 00| 1260. 00000 5040. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0015 601-04746 2.000 EACH 5100. 00000 10200. 00| 7140. 00000 14280. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0016 601- 06037 4,000 EACH 640. 00000 2560. 00| 577. 50000 2310. 00|
GUARDRAI L END TREATMENT, | | | |
0017 601-99105 441.960 m | 34. 00000 15026. 64| 33. 60000 14849. 86|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0018 602- 06639 18.000 m | 86. 00000 1548. 00| 88. 98000 1601. 64|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0019 602- 06646 129.000 m | 43. 00000 5547. 00| 71. 91000 9276. 39|

TEMPORARY CONCRETE BARRI ER | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 386, 967. 64 ROUTE : 1-465
CALL ORDER . 497 CONTRACT ID : B -24581-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | (8) 35-1673827 [
| RIETH RILEY CONSTRUCTION | HENDERSON, H.E., INC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 602-06729 28.000 EACH 8. 00000 224. 00| 8. 93000 250. 04
BARRI ER DELI NEATOR | | |
0021 610- 05527 327.300 My | 86. 10000 28180. 53| 95. 74000 31335. 70
HVA FOR APPROACHES | [
0022 610- 06257 142.000 n2 | 90. 00000 12780. 00| 71. 03000 10086. 26
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0023 616- 02320 176.000 n2 | 7.00000 1232. 00| 3. 63000 638. 88|
GEOTEXTI LES | | |
0024 616- 06405 129.200 My | 34. 00000 4392. 80| 29. 87000 3859. 20|
RI PRAP, REVETNMENT | | |
0025 702-51863 88. 000 EACH| 24. 00000 2112. 00| 10. 38000 913. 44|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0026 703-01540 26. 000 EACH 17. 00000 442. 00| 17. 04000 443. 04|
THREADED Tl E BAR ASSEMBLY | | [
0027 703-51030 2230.000 kg | 1. 75000 3902. 50| 2. 43000 5418. 90|
REI NFORCI NG STEEL | | |
0028 703-51032 4584.000 kg | 1. 80000 8251. 20| 3. 41000 15631. 44|
REI NFORCI NG STEEL, EPOXY COATED | | |
0029 706-05732 4.000 EACH 1800. 00000 7200. 00| 947. 14000 3788. 56|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0030 706-51025 146.600 m | 220. 00000 32252. 00| 375. 82000 55095. 21|
CONCRETE, C, RAILING | | |
0031 708-51813 25.000 n2 | 600. 00000 15000. 00| 535. 50000 13387. 50|
PNEUMATI CALLY PLACED MORTAR | [ [
0032 709-51821 LUWP| 4500. 00000 4500. 00| 3601. 50000 3601. 50|
SURFACE SEAL | | |
0033 710-51864 96. 000 EACH| 14. 00000 1344. 00| 10. 12000 971. 52|
FI ELD DRI LLED HOLE | | [
0034 711- 06055 12. 000 EACH 525. 00000 6300. 00| 1181. 50000 14178. 00|
COVER PLATE , 12 mm THI CK | | |
0035 720- 44296 8.000 EACH 520. 00000 4160. 00| 101. 23000 809. 84|
CAP | NLET | | |
0036 722-51401 10.000 n2 | 585. 00000 5850. 00| 475. 12000 4751. 20|
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0037 722-51842 644.000 n2 | 93. 00000 59892. 00| 53. 96000 34750. 24|
BRI DGE DECK OVERLAY | | |
0038 722-51846 8.800 nB8 | 395. 00000 3476. 00| 395. 00000 3476. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0039 722-51852 139.000 nP 190. 00000 26410. 00| 55. 47000 7710. 33

BRI DGE DECK PATCHI NG PARTI AL DEPTH



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 497 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 386, 967. 64 ROUTE : 1-465
CALL ORDER . 497 CONTRACT ID : B -24581-A COUNTI ES : MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-0918397 | (8) 35-1673827 [
| RIETH RILEY CONSTRUCTION | HENDERSON, H.E., INC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 722-60824 594.000 n2 | 8. 50000 5049. 00| 12. 58000 7472. 52|
SURFACE M LLI NG | | |
0041 724-03276 19.000 m | 300. 00000 5700. 00| 151. 59000 2880. 21|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0042 728-98377 LUWP| 4000. 00000 4000. 00| 3685. 50000 3685. 50|
MASONRY COATI NG | | [
0043 801- 06203 170.000 m | 0. 60000 102. 00| 1. 37000 232. 90|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0044 801- 06207 1606.000 m 3. 50000 5621. 00| 3. 26000 5235. 56|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0045 801- 06218 7.000 m | 20. 00000 140. 00| 19. 53000 136. 71|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |
0046 801- 06606 4,000 EACH 110. 00000 440. 00| 78. 75000 315. 00|
BARRI CADE, |11B | | [
0047 801- 06640 37.000 EACH 80. 00000 2960. 00| 63. 00000 2331. 00|
CONSTRUCTI ON SI GN, A | | [
0048 801- 06645 4,000 EACH 50. 00000 200. 00| 36. 75000 147. 00|
CONSTRUCTI ON SI G\, B | | [
0049 801-06710 10. 000 DAY | 20. 00000 200. 00| 31. 50000 315. 00|
FLASHI NG ARROW S| GN | | [
0050 801-06775 LUMWP| 6200. 00000 6200. 00| 22905. 00000 22905. 00|
MAI NTAI NI NG TRAFFI C | | [
0051 806-01851 LUWP| 15000. 00000 15000. 00| 14175. 00000 14175. 00|
TEMPORARY TRAFFI C SI GNAL W TH LOCOP | |
DETECTORS, [ | |
0052 808-06713 438.000 m | 0. 70000 306. 60| 1. 73000 757. 74|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0053 808-06714 558.000 m | 0. 70000 390. 60| 1. 73000 965. 34|
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0054 808-06716 594.000 m | 2. 00000 1188. 00| 1. 68000 997. 92|
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 451, 062. 59| $ 466, 481. 69|
CONTRACT TOTALS | $  451,062.59| $ 466, 481. 69|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 513 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL CRDER : 513 CONTRACT ID : B -24592- A COUNTI ES : G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 165 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0312023
9087006
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON [ |
0011 205-02229 28.000 m | 13. 21000 369. 88| 14. 35000 401. 80
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | [
STRAW BALE DI TCH CHECK | |

13. 00000 364. 00

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1134435 FOERTSCH CONSTRUCTI ON $ 1,550, 108.99 100. 0000%
2 35-1057095 BLANKENBERGER BROTHERS $ 1,787,345.31 115. 3044%
3 35-1878024 RAGLE, INC. $ 1,803,292.98 116. 3333%
4 35-1315965 FOX CONTRACTORS $ 1,825 6924.53 117. 7932%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,830,719.63 118. 1026%
6  35-0958970 LUTGRI NG BROTHERS, | NC. $ 1,877,243.76 121. 1039%
7  35-1801998 QR INC $ 1,998, 846. 15 128. 9487%
8  35-1009310 DEI G BROTHERS LUVBER & CONSTR $ 2,068,529.95 133. 4441%
| (1) 35-1134435 | (2) 35-1057095 | (3) 35-1878024
| FOERTSCH CONSTRUCTI ON | BLANKENBERGER BROTHERS | RAGLE, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTI ON 0001 BRI DGE REPLACEMENT AND WETLAND M TI GATI ON
I I I
0001 105- 01925 13.000 MOS | 1150. 00000 14950. 00| 1350. 00000 17550. 00| 1000. 00000 13000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  23000. 00000 23000. 00|  25000. 00000 25000. 00|  20000. 00000 20000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  55000. 00000 55000. 00|  76000. 00000 76000. 00|  90000. 00000 90000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  22500. 00000 22500.00|  26000. 00000 26000. 00|  36000. 00000 36000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02241 173.200 m | 3. 15000 545. 58] 8. 50000 1472. 20| 7.00000 1212. 40
GUARDRAI L, REMOVE | |
0006 202-51330 LUMP|  60000. 00000 60000. 00|  20000. 00000 20000. 00|  72500. 00000 72500. 00
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 1367.600 n2 | 1. 80000 2461. 68| 2.10000 2871. 96| 5. 00000 6838. 00
SURFACE M LLING ASPHALT | | |
0008 203- 02000 26750.000 n8 | 6. 00000 160500. 00| 4. 25000 113687. 50] 4.10000 109675. 00
EXCAVATI ON,  COVMMON | | |
0009 203- 51223 115.000 n8 | 10. 00000 1150. 00| 8. 50000 977. 50| 1. 80000 207. 00
EXCAVATI ON, WATERVAY | |
0010 205- 02224 2496.000 m | 6. 38000 15924. 48] 7. 00000 17472. 00| 5. 00000 12480. 00
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 513 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL ORDER . 513 CONTRACT ID : B -24592-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1134435 | (2) 35-1057095 | (3) 35-1878024
| FOERTSCH CONSTRUCTI ON | BLANKENBERGER BROTHERS | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 205-02234 1.000 EACH 91. 80000 91. 80| 100. 00000 100. 00| 90. 00000 90. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | I

0013 206- 51220 134.600 n8 | 65. 00000 8749. 00| 29. 00000 3903. 40| 180. 00000 24228. 00
EXCAVATI ON, VAET | |

0014 206-51225 3.200 n8 | 100. 00000 320. 00| 56. 00000 179. 20| 20. 00000 64. 00
EXCAVATI ON, DRY | |

0015 211- 02060 39.000 n8 | 28. 00000 1092. 00| 53. 00000 2067. 00| 22. 00000 858. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0016 211- 06467 34.000 n8 | 28. 00000 952. 00| 58. 00000 1972. 00| 38. 00000 1292. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0017 212- 06281 54000.000 n8 | 1. 50000 81000. 00| 1. 30000 70200. 00| 1. 80000 97200. 00
STOCKPI LED SELECTED MATERI AL | |

0018 212- 06282 54000.000 n8 | 1. 50000 81000. 00| 1. 30000 70200. 00| 2. 10000 113400. 00
STOCKPI LED SELECTED MATERI AL, SALVAGED | |

0019 303-52308 2045.000 My | 18. 25000 37321. 25| 19. 00000 38855. 00| 14. 85000 30368. 25
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0020 402- 05468 17.000 My | 157. 50000 2677. 50| 155. 00000 2635. 00| 145. 00000 2465. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0021 402- 05474 1018.000 My | 45. 41000 46227. 38| 44. 00000 44792. 00| 43. 00000 43774. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0022 402- 05477 371.000 My | 70. 72000 26237. 12| 63. 00000 23373. 00| 60. 00000 22260. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0023 402- 05481 259.000 My | 51. 23000 13268. 57| 47. 00000 12173. 00| 43. 00000 11137. 00
HVA BASE 25.0 mm SHOULDER | | |

0024 404- 05511 1325.900 n2 | 4.83000 6404. 10| 3. 30000 4375. 47 3. 00000 3977.70
SEAL COAT, 2 | | |

0025 405- 05518 2106.000 n2 | 1. 31000 2758. 86| 1. 10000 2316. 60| 1. 00000 2106. 00
ASPHALT FOR PRI ME COAT | | |

0026 406- 05521 2514.000 n2 | 0. 26000 653. 64| 0. 15000 377. 10| 0. 10000 251. 40
ASPHALT FOR TACK COAT [ | |

0027 501- 05090 275.400 n2 | 54. 00000 14871. 60| 44. 00000 12117. 60| 60. 00000 16524. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 nm | [ |

0028 601- 01522 4.000 EACH 1155. 00000 4620. 00| 1130. 00000 4520. 00| 1020. 00000 4080. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0029 601- 02625 1.000 EACH 1674. 75000 1674. 75| 1325. 00000 1325. 00| 1200. 00000 1200. 00

GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2, MODI FI ED [ | |

0030 601- 94689 4.000 EACH 3669. 75000 14679. 00| 3300. 00000 13200. 00| 2975. 00000 11900. 00
GUARDRAI L END TREATMENT, CS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PACGE : 513 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL ORDER . 513 CONTRACT ID : B -24592-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1134435 | (2) 35-1057095 | (3) 35-1878024
| FOERTSCH CONSTRUCTI ON | BLANKENBERGER BROTHERS | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 601-95203 4.000 EACH 577. 50000 2310. 00| 600. 00000 2400. 00| 550. 00000 2200. 00
GUARDRAI L END TREATMENT, 1, FOR | |
TEMPORARY BRI DGE APPROACHES | |
0032 601-99105 127.635 m | 35. 68000 4554, 02 42. 00000 5360. 67| 38. 00000 4850. 13
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0033 601- 99365 104.775 m | 34. 67000 3632. 55 55. 00000 5762. 63| 50. 00000 5238. 75

I
I
I
|
GUARDRAI L, W BEAM 1.905 m SPACING FOR | [ |
TEMPORARY BRI DGE APPROACHES | | I
0034 602- 06729 12.000 EACH| 8. 14000 97. 68| 11. 00000 132. 00| 6. 00000 72.00
I
|
I
I
I
|
I

BARRI ER DELI NEATCR |

0035 615- 06490 9.000 EACH 89. 25000 803. 25 110. 00000 990. 00| 102. 00000 918. 00
RIGHT OF WAY MARKER | |

0036 616- 02320 1354.000 n2 | 2.00000 2708. 00 2. 75000 3723. 50| 2.00000 2708. 00
GEOTEXTI LES | |

0037 616- 06405 931.000 My | 19. 75000 18387. 25 26. 00000 24206. 00| 20. 00000 18620. 00
Rl PRAP, REVETNMENT | |

0038 621- 01004 4.000 EACH 663. 00000 2652. 00| 720. 00000 2880. 00| 650. 00000 2600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0039 621- 01882 26.500 kg | 12. 90000 341. 85 14. 00000 371. 00| 12. 65000 335. 23
SEED M XTURE, T, CONVENTI ONAL M X | | |

0040 621- 02770 108565.000 12 | 1. 68000 182389. 20| 1. 75000 189988. 75| 0. 95000 103136. 75
EROSI ON CONTROL BLANKET | |

0041 621- 03787 67.200 kg | 61. 76000 4150. 27| 67. 00000 4502. 40| 60. 55000 4068. 96
SEED M XTURE, D | | |

0042 621- 04258 328.400 kg | 12. 90000 4236. 36| 14. 00000 4597. 60| 12. 65000 4154. 26
SEED M XTURE , CM | | |

0043 621- 06545 6.400 My | 550. 80000 3525. 12 600. 00000 3840. 00| 540. 00000 3456. 00
FERTI LI ZER | | |

0044 621- 06548 4.000 kg | 56. 10000 224. 40| 60. 00000 240. 00| 55. 00000 220. 00
SEED M XTURE, CV | | |

0045 621- 06553 69.700 kg | 8. 93000 622. 42| 10. 00000 697. 00| 8. 75000 609. 88
SEED M XTURE, R | | |

0046 621- 06565 3.000 My | 499. 80000 1499. 40| 500. 00000 1500. 00| 490. 00000 1470. 00
MULCH NG MATERI AL | |

0047 621- 06567 3.000 kL | 1. 02000 3. 06| 1. 00000 3. 00| 1. 00000 3.00
WATER | | |

0048 621- 06574 143.100 n2 | 4. 74000 678. 29| 5. 15000 736. 97| 4. 65000 665. 42
SODDI NG | |

0049 622- 05640 4513.000 EACH 16. 17000 72975. 21| 17. 25000 77849, 25| 15. 85000 71531. 05

PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PACGE : 513 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL ORDER . 513 CONTRACT ID : B -24592-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1134435 | (2) 35-1057095 | (3) 35-1878024
| FOERTSCH CONSTRUCTI ON | BLANKENBERGER BROTHERS | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 622-05641 4514. 000 EACH 20. 04000 90460. 56| 21. 00000 94794. 00| 19. 65000 88700. 10
PLANT, DECI DUCUS SHRUB, OVER 900 TO | | |
1200 mm | | |
0051 622-52436 13. 000 EACH 24. 48000 318. 24| 27.00000 351. 00| 20. 00000 260. 00
SI GN, DO NOT MOW OR SPRAY | | |
0052 622-91786 487.000 EACH 10. 71000 5215. 77| 11. 60000 5649. 20| 10. 50000 5113. 50
SEEDLI NG | | |
0053 622-91786 3115. 000 EACH 15. 81000 49248. 15| 17. 15000 53422. 25| 15. 50000 48282. 50
SEEDLI NG , CONTAI NER GROMN | |
0054 701-51195 130.800 m | 80. 00000 10464. 00| 102. 00000 13341. 60| 145. 00000 18966. 00
PILE, STEEL H, HP 310 X 79 | | |
0055 701-91792 32.000 EACH 100. 00000 3200. 00| 95. 00000 3040. 00| 100. 00000 3200. 00
PILE TIP, STEEL H | | |
0056 701-95780 122.000 m | 98. 50000 12017. 00| 136. 00000 16592. 00| 155. 00000 18910. 00
PILE, STEEL H, HP 310 X 110 | | |
0057 702-51005 138.200 nB | 395. 00000 54589. 00| 565. 00000 78083. 00| 550. 00000 76010. 00
CONCRETE, A, SUBSTRUCTURE | | |
0058 702-51010 12.400 nB | 355. 00000 4402. 00| 3150. 00000 39060. 00| 550. 00000 6820. 00
CONCRETE, B, ABOVE FOOTI NGS | | |
0059 702-51100 130.300 kg | 8. 80000 1146. 64| 10. 00000 1303. 00| 7.00000 912. 10
DRAI N PI PE, CAST | RON, 150 nm | |
0060 702-51110 878.400 kg | 8. 80000 7729. 92| 6. 25000 5490. 00| 6. 00000 5270. 40
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | [
0061 703-51030 13974.000 kg | 1. 20000 16768. 80| 1. 20000 16768. 80| 1. 30000 18166. 20
REI NFORCI NG STEEL | |
0062 703-51032 39700. 000 kg | 1. 30000 51610. 00| 1. 32000 52404. 00| 1. 50000 59550. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0064 706- 05732 4.000 EACH 1100. 00000 4400. 00| 1400. 00000 5600. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0065 706-51020 15.600 n8 | 430. 00000 6708. 00| 365. 00000 5694. 00| 333. 00000 5194. 80
CONCRETE, C, RAILING | | |
0066 707-05983 249.000 m | 237. 00000 59013. 00| 280. 00000 69720. 00| 250. 00000 62250. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | I
914 mm X 305 nm [ [ |
0067 709-51821 LUMP| 5250. 00000 5250. 00| 5500. 00000 5500. 00| 3500. 00000 3500. 00

SURFACE SEAL | | |

0068 713-51335 LUMP|  47000. 00000 47000. 00|  252000. 00000 252000. 00|  271000. 00000 271000. 00
TEMPORARY BRI DGE AND APPROACHES | | |

0069 715- 05123 52.000 m | 100. 00000 5200. 00| 113. 00000 5876. 00| 100. 00000 5200. 00
PIPE, TYPE 1, CIROULAR 600 nm | [ |

0070 715- 05407 47.300 m | 30. 00000 1419. 00| 17. 00000 804. 10| 30. 00000 1419. 00

PI PE, END BENT DRAIN, 150 mm | | |



ENG NEER S ESTI MATE: $ 3, 166, 369. 75
CALL CRDER : 513
LETTI NG DATE : 02/22/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DI STR CT

TABULATI ON CF BI DS

CONTRACT ID : B -24592-A
: VINCENNES DI STRI CT

ROUTE
COUNTI ES

DATE : 03/01/00
PAGE : 513 -5

SR 57 AND SR 68
G BSON WARRI CK

| (1) 35-1134435
| FOERTSCH CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0071 715-46020 2.000 EACH
PI PE END SECTI ON, 600 mm |
0072 801-04308 3.000 EACH
ROAD CLOSURE SI GN ASSEMBLY [
0073 801-06203 1342.000 m |
TEMPORARY PAVEMENT MARKI NG 100 mm |
0074 801-06207 1830.000 m |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 nm |

0075 801- 06605 11.000 EACH
BARRI CADE, |11A |
0076 801- 06640 15.000 EACH
CONSTRUCTI ON SI GN, A |
0077 801- 06645 9.000 EACH
CONSTRUCTI ON SI GN, B |
0078 804- 06770 2.000 EACH
DELI NEATOR PCST |
0079 808- 06712 63.000 m |
LINE, PAINT, BROKEN, YELLON 100 mm |
0080 808- 06713 475.000 m |
LINE, PAINT, SOLID, WA TE, 100 nm |
0081 808- 06716 227.000 m |
LI NE, REMOVE |
0082 808- 06726 7.800 m |
TRANSVERSE MARKI NGS, PAINT, STCP LINE, |
600 nm
0083 808- 75996 11.000 EACH

SNOWPLOMBLE RAI SED PAVEMENT MARKER, |
REMOVE
0084 808- 75998 11.000 EACH

SNOWPLOMABLE RAI SED PAVEMENT NMARKER |
0085 704-51002 200.300 n8 |

CONCRETE, C, SUPERSTRUCTURE |
SECTI ON TOTALS |

| (2) 35-1057095

I
ANOUNT

| BLANKENBERGER BROTHERS

UNI'T PR CE UNI T PRI CE AIVDJNT|I
30000000 600.00]  450.00000 - 900. 00|

262. 50000 787. 50| 330. 00000 990 OOI

1. 00000 1342 00|I 0. 65000 872 30I

3. 15000 5764 50|I 3. 25000 5947 50I

I I

236. 25000 2598. 75I 83. 00000 913. OOI

168. 00000 2520. OOI 135. 00000 2025. OOI

42. 00000 378. 00|I 50. 00000 450. OOI

17. 85000 35. 7O|I 15. 00000 30. OOI

1. 00000 63. OOI 1. 25000 78. 75I

1. 00000 475. OOI 1. 25000 593. 75I

3. 15000 715. 05| 3. 30000 749. 1OI

6. 89000 53. 74I 7.20000 56. 16I

I I

78. 65000 865. 15I 11.50000 126. 5OI

I

75. 00000 825. OOI 115. 00000 1265. OOI

450. 00000 90135. 00| 534. 00000 106960. 20I

$ 1,550, 108. 99| $ 1,787, 345. 31|I
"""""" $ 1,550,108.99] $ 1,787,345.31

| (3) 35-1878024

| RAGLE, | NC
UNIT PRI CE AMOUNT
" 300.00000 600.00
298. 00000 894. 00
0. 60000 805. 20
2. 95000 5398. 50
75. 00000 825. 00
122. 00000 1830. 00
42.00000 378. 00
15. 00000 30. 00
1. 10000 69. 30
1. 10000 522. 50
3. 00000 681. 00
6. 50000 50. 70
5. 00000 55. 00
105. 00000 1155. 00
550. 00000 110165. 00

$ 1,803,292.98

$ 1,803,292.98




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 513 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL ORDER . 513 CONTRACT ID : B -24592-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-2040801 | (6) 35-0958970
| FOX CONTRACTCRS | GOHVANN ASPHALT & OONSTR, || LUTGRI NG BROTHERS, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REPLACEMENT AND WETLAND M TI GATI ON
I I |
0001 105-01925 13.000 MoS | 1100. 00000 14300. 00| 1200. 00000 15600. 00| 1250. 00000 16250. 00
FIELD OFFICE, 51.1 n2 [ | [
0002 105- 06845 LUWP| 19000. 00000 19000. 00| 1500. 00000 1500. 00| 27463. 00000 27463. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 91250. 00000 91250. 00| 90000. 00000 90000. 00| 93600. 00000 93600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 36500. 00000 36500. 00| 38000. 00000 38000. 00| 36000. 00000 36000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202- 02241 173.200 m | 21. 20000 3671. 84| 10. 00000 1732. 00| 3. 00000 519. 60
GUARDRAI L, REMOVE | | [
0006 202-51330 LUWP| 40000. 00000 40000. 00| 55000. 00000 55000. 00| 45000. 00000 45000. 00
PRESENT STRUCTURE, REMOVE | | [
0007 202-60820 1367.600 n2 | 3. 00000 4102. 80| 4. 50000 6154. 20| 2.90000 3966. 04
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 26750.000 n8 | 7.50000 200625. 00| 4. 50000 120375. 00| 4, 75000 127062. 50
EXCAVATI ON,  COVVON | | [
0009 203-51223 115.000 nB8 | 10. 00000 1150. 00| 10. 00000 1150. 00| 9. 00000 1035. 00
EXCAVATI ON, WATERWAY | | [
0010 205-02224 2496.000 m | 6. 00000 14976. 00| 6. 25000 15600. 00| 6. 50000 16224. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02229 28.000 m | 13. 00000 364. 00| 12. 95000 362. 60| 38. 00000 1064. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0012 205- 02234 1. 000 EACH 90. 00000 90. 00| 90. 00000 90. 00| 73. 00000 73. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 206-51220 134.600 nB | 55. 00000 7403. 00| 65. 00000 8749. 00| 55. 00000 7403. 00
EXCAVATI ON, VET | | |
0014 206-51225 3.200 n8 | 55. 00000 176. 00| 65. 00000 208. 00| 55. 00000 176. 00
EXCAVATI ON, DRY | | |
0015 211- 02060 39.000 nB8 | 30. 00000 1170. 00| 20. 00000 780. 00| 29. 00000 1131. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211-06467 34.000 n8 | 45. 00000 1530. 00| 75. 00000 2550. 00| 45. 00000 1530. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0017 212-06281 54000. 000 n8 | 2. 73000 147420. 00| 1. 35000 72900. 00| 4. 75000 256500. 00
STOCKPI LED SELECTED MATERI AL | | |
0018 212- 06282 54000. 000 n8 | 3. 00000 162000. 00| 1. 35000 72900. 00| 0. 01000 540. 00

STOCKPI LED SELECTED MATERI AL, SALVAGED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 513 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL ORDER . 513 CONTRACT ID : B -24592-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-2040801 | (6) 35-0958970
| FOX CONTRACTCRS | GOHVANN ASPHALT & OONSTR, || LUTGRI NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 303-52308 2045.000 My | 16. 00000 32720. 00| 18. 00000 36810. 00| 17. 62000 36032. 90
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0020 402- 05468 17.000 My | 146. 00000 2482. 00| 200. 00000 3400. 00| 145. 00000 2465. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0021 402-05474 1018.000 My | 43. 00000 43774. 00| 60. 00000 61080. 00| 43. 00000 43774. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0022 402-05477 371.000 My | 60. 50000 22445, 50| 80. 00000 29680. 00| 60. 00000 22260. 00
HVA SURFACE 9.5 nm MAI NLI NE | |
0023 402- 05481 259.000 My | 43. 00000 11137. 00| 60. 00000 15540. 00| 43. 00000 11137.00
HVA BASE 25.0 nm SHOULDER | |
0024 404- 05511 1325.900 n2 | 3. 00000 3977. 70| 4. 00000 5303. 60| 3. 00000 3977.70
SEAL COAT, 2 | | [
0025 405-05518 2106.000 n2 | 1. 00000 2106. 00| 1. 50000 3159. 00| 1. 00000 2106. 00
ASPHALT FOR PRI ME COAT | | |
0026 406- 05521 2514.000 n2 | 0. 10000 251. 40| 0. 20000 502. 80| 0. 10000 251. 40
ASPHALT FOR TACK COAT | | [
0027 501- 05090 275.400 n2 | 60. 50000 16661. 70| 75. 00000 20655. 00| 60. 00000 16524. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0028 601- 01522 4.000 EACH 1210. 00000 4840. 00| 1020. 00000 4080. 00| 1100. 00000 4400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0029 601- 02625 1.000 EACH 1410. 00000 1410. 00| 1200. 00000 1200. 00| 1595. 00000 1595. 00

GUARDRAI L CONNECTOR SYSTEM W BEAM | | I
CURVED, 2, MoDI FI ED | | |

0030 601- 94689 4.000 EACH 3225. 00000 12900. 00| 2975. 00000 11900. 00| 3495. 00000 13980. 00
GUARDRAI L END TREATMENT, CS | | |

0031 601- 95203 4.000 EACH 1000. 00000 4000. 00| 550. 00000 2200. 00| 550. 00000 2200. 00
GUARDRAI L END TREATMENT, |, FOR | | |
TEMPORARY BRI DGE APPROACHES | | |

0032 601- 99105 127.635 m | 36. 00000 4594. 86| 38. 00000 4850. 13| 33. 98000 4337.04
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0033 601- 99365 104.775 m | 44. 00000 4610. 10| 50. 00000 5238. 75| 33. 02000 3459. 67
GUARDRAI L, WBEAM 1.905 m SPACI NG, FOR | | |
TEMPORARY BRI DGE APPROACHES | | |

0034 602- 06729 12.000 EACH 25. 00000 300. 00| 10. 00000 120. 00| 7. 75000 93. 00
BARRI ER DELI NEATCR | |

0035 615- 06490 9.000 EACH 125. 00000 1125. 00| 102. 00000 918. 00| 85. 00000 765. 00
RIGHT OF WAY MARKER | | |

0036 616- 02320 1354.000 n2 | 1. 60000 2166. 40| 2. 75000 3723. 50] 2. 00000 2708. 00
GEOTEXTI LES | | |

0037 616- 06405 931.000 My | 26. 00000 24206. 00| 25. 00000 23275. 00| 21. 00000 19551. 00

RI PRAP, REVETNMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PACGE : 513 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL ORDER . 513 CONTRACT ID : B -24592-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-2040801 | (6) 35-0958970
| FOX CONTRACTCRS | GOHVANN ASPHALT & OONSTR, || LUTGRI NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 621-01004 4.000 EACH 650. 00000 2600. 00| 650. 00000 2600. 00| 650. 00000 2600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-01882 26.500 kg | 12. 70000 336. 55| 12. 65000 335. 23| 12. 65000 335. 23
SEED M XTURE, T, CONVENTI ONAL M X | | |
0040 621-02770 108565. 000 n2 | 1. 10000 119421. 50| 1. 65000 179132. 25] 1. 65000 179132. 25
EROSI ON CONTROL BLANKET | | |
0041 621-03787 67.200 kg | 61. 00000 4099. 20| 60. 55000 4068. 96| 60. 55000 4068. 96
SEED M XTURE, D | | |
0042 621-04258 328.400 kg | 12. 75000 4187. 10| 12. 65000 4154. 26| 12. 65000 4154. 26
SEED M XTURE , CM | | |
0043 621- 06545 6.400 My | 545. 00000 3488. 00| 540. 00000 3456. 00| 540. 00000 3456. 00
FERTI LI ZER | | |
0044 621- 06548 4.000 kg | 55. 50000 222. 00| 55. 00000 220. 00| 55. 00000 220. 00
SEED M XTURE, CV | | |
0045 621- 06553 69.700 kg | 8. 90000 620. 33| 8. 75000 609. 88| 8. 75000 609. 88
SEED M XTURE, R | | |
0046 621- 06565 3.000 My | 500. 00000 1500. 00| 490. 00000 1470. 00| 490. 00000 1470. 00
MULCHI NG MATERI AL | | [
0047 621- 06567 3.000 kL | 1. 00000 3. 00| 1. 00000 3. 00| 1. 00000 3.00
WATER | [ |
0048 621- 06574 143.100 n2 | 5. 00000 715. 50| 4. 65000 665. 42| 7.94000 1136. 21
SODDI NG | | |
0049 622- 05640 4513. 000 EACH 16. 00000 72208. 00| 15. 85000 71531. 05| 15. 85000 71531. 05
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
nmm I I I
0050 622-05641 4514. 000 EACH 20. 00000 90280. 00| 19. 65000 88700. 10| 19. 65000 88700. 10
PLANT, DECI DUCUS SHRUB, OVER 900 TO | | |
1200 mMm | [ |
0051 622-52436 13. 000 EACH 25. 00000 325. 00| 24. 00000 312. 00| 24. 00000 312. 00
SIGN, DO NOT MOW OR SPRAY | | |
0052 622-91786 487.000 EACH 11. 00000 5357. 00| 10. 50000 5113. 50| 10. 50000 5113.50
SEEDLI NG | | |
0053 622-91786 3115. 000 EACH 16. 00000 49840. 00| 15. 50000 48282. 50| 15. 50000 48282. 50
SEEDLI NG , CONTAI NER GROWN | | |
0054 701-51195 130.800 m | 91. 00000 11902. 80| 100. 00000 13080. 00| 90. 00000 11772.00
PILE, STEEL H, HP 310 X 79 | | |
0055 701-91792 32.000 EACH 101. 00000 3232. 00| 150. 00000 4800. 00| 100. 00000 3200. 00
PILE TIP, STEEL H | | |
0056 701-95780 122.000 m | 121. 00000 14762. 00| 160. 00000 19520. 00| 120. 00000 14640. 00

PILE, STEEL H, HP 310 X 110 | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 513 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL ORDER . 513 CONTRACT ID : B -24592-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-2040801 | (6) 35-0958970
| FOX CONTRACTCRS | GOHVANN ASPHALT & OONSTR, || LUTGRI NG BROTHERS, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 702-51005 138.200 n8 | 404. 00000 55832. 80| 600. 00000 82920. 00| 400. 00000 55280. 00
CONCRETE, A, SUBSTRUCTURE | | |
0058 702-51010 12.400 n8 | 505. 00000 6262. 00| 600. 00000 7440. 00| 500. 00000 6200. 00
CONCRETE, B, ABOVE FOOTI NGS | | [
0059 702-51100 130.300 kg | 7. 00000 912. 10| 6. 00000 781. 80| 6. 00000 781. 80
DRAI N PI PE, CAST I RON, 150 mm | | [
0060 702-51110 878.400 kg | 5. 00000 4392. 00| 6. 00000 5270. 40| 5. 00000 4392. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0061 703-51030 13974.000 kg | 1. 30000 18166. 20| 1. 50000 20961. 00| 1. 25000 17467. 50
REI NFORCI NG STEEL | |
0062 703-51032 39700. 000 kg | 1. 50000 59550. 00| 1. 75000 69475. 00| 1. 40000 55580. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0064 706- 05732 4.000 EACH 1210. 00000 4840. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0065 706-51020 15.600 n8 | 454. 00000 7082. 40| 550. 00000 8580. 00| 450. 00000 7020. 00
CONCRETE, C, RAILING | | [
0066 707-05983 249.000 m | 380. 00000 94620. 00| 442. 00000 110058. 00| 375. 00000 93375. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 mm | | |
0067 709- 51821 LUVP| 4000. 00000 4000. 00| 3500. 00000 3500. 00| 5000. 00000 5000. 00

SURFACE SEAL | | |

0068 713- 51335 LUMP|  122500. 00000 122500. 00]  190000. 00000 190000. 00|  237200. 00000 237200. 00
TEMPORARY BRI DGE AND APPROACHES | | |

0069 715- 05123 52.000 m | 107. 00000 5564. 00| 85. 00000 4420. 00| 106. 00000 5512. 00
PIPE, TYPE 1, CIRCULAR 600 nm [ [ |

0070 715- 05407 47.300 m | 10. 00000 473. 00| 10. 00000 473. 00| 9. 00000 425.70
PI PE, END BENT DRAIN, 150 nm | |

0071 715- 46020 2.000 EACH 400. 00000 800. 00| 350. 00000 700. 00| 330. 00000 660. 00
Pl PE END SECTION, 600 mm | | |

0072 801- 04308 3.000 EACH 300. 00000 900. 00| 298. 00000 894. 00| 250. 00000 750. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0073 801- 06203 1342.000 m | 0. 61000 818. 62| 0. 60000 805. 20| 0. 96000 1288. 32
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0074 801- 06207 1830.000 m | 3.00000 5490. 00| 2. 95000 5398. 50| 3.00000 5490. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |

0075 801- 06605 11.000 EACH 76. 00000 836. 00| 75. 00000 825. 00| 225. 00000 2475. 00
BARRI CADE, |11A | |

0076 801- 06640 15. 000 EACH 123. 00000 1845. 00| 122. 00000 1830. 00| 160. 00000 2400. 00
CONSTRUCTI ON SI GN, A | | |

0077 801- 06645 9.000 EACH 43. 00000 387. 00| 42. 00000 378. 00| 40. 00000 360. 00

CONSTRUCTI ON SI G\, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 513 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL ORDER . 513 CONTRACT ID : B -24592-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-2040801 | (6) 35-0958970
| FOX CONTRACTCRS | GOHVANN ASPHALT & OONSTR, || LUTGRI NG BROTHERS, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 804-06770 2.000 EACH 100. 00000 200. 00| 15. 00000 30. 00| 17. 00000 34.00
DELI NEATOR PCST | | |
0079 808-06712 63.000 m | 1. 10000 69. 30| 1. 10000 69. 30| 0. 96000 60. 48
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0080 808-06713 475.000 m | 1. 10000 522. 50| 1. 10000 522. 50| 0. 96000 456. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0081 808-06716 227.000 m | 3. 05000 692. 35| 3. 00000 681. 00| 3. 00000 681. 00
LI NE, REMOVE | | |
0082 808- 06726 7.800 m | 6. 60000 51. 48| 6. 50000 50. 70| 6. 56000 51.17
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | |
0083 808- 75996 11. 000 EACH 20. 00000 220. 00| 16. 00000 176. 00| 58. 00000 638. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0084 808- 75998 11. 000 EACH 110. 00000 1210. 00| 105. 00000 1155. 00| 75. 00000 825. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0085 704-51002 200.300 n8 | 505. 00000 101151. 50| 615. 00000 123184. 50| 500. 00000 100150. 00
CONCRETE, C, SUPERSTRUCTURE | | [
SECTI ON TOTALS | $ 1,825,924.53| $ 1,830, 719. 63| $ 1,877,243.76
------------------------------------------ Hrm o m m e e e e e e e e e e e ot et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao-
CONTRACT TOTALS | $ 1,825,924.53| $ 1,830, 719. 63| $ 1,877,243.76




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PACGE : 513 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL ORDER . 513 CONTRACT ID : B -24592-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1801998 | (8) 35-1009310 [
| (LR, I NC. | DEl G BROTHERS LUVBER & CONST|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT AND WETLAND M TI GATI ON
I I |
0001 105-01925 13.000 MOS | 1760. 00000 22880. 00| 1545. 00000 20085. 00|
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUWP| 20500. 00000 20500. 00| 22000. 00000 22000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUVP| 99000. 00000 99000. 00| 100000. 00000 100000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 39500. 00000 39500. 00| 39000. 00000 39000. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202- 02241 173.200 m | 8. 00000 1385. 60| 10. 30000 1783. 96|
GUARDRAI L, REMOVE | [
0006 202-51330 LUWP| 36000. 00000 36000. 00| 20800. 00000 20800. 00|
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 1367.600 n2 | 4. 00000 5470. 40| 1. 95000 2666. 82|
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 26750.000 n8 | 5. 75000 153812. 50| 8. 30000 222025. 00|
EXCAVATI ON, COVVON | | [
0009 203-51223 115.000 nB8 | 9. 00000 1035. 00| 18. 70000 2150. 50|
EXCAVATI ON, WATERWAY | | [
0010 205-02224 2496.000 m | 7.20000 17971. 20| 6. 60000 16473. 60|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 205- 02229 28.000 m | 28. 50000 798. 00| 13. 70000 383. 60|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0012 205- 02234 1. 000 EACH 295. 00000 295. 00| 95. 00000 95. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 206-51220 134.600 nB | 60. 00000 8076. 00| 19. 80000 2665. 08|
EXCAVATI ON, VET | | [
0014 206-51225 3.200 n8 | 150. 00000 480. 00| 22. 00000 70. 40|
EXCAVATI ON, DRY | | |
0015 211- 02060 39.000 nmB8 | 40. 00000 1560. 00| 26. 00000 1014. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211-06467 34.000 nmB8 | 45. 00000 1530. 00| 31. 00000 1054. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0017 212-06281 54000. 000 nB8 | 5. 20000 280800. 00| 5. 80000 313200. 00|
STOCKPI LED SELECTED MATERI AL | | |
0018 212- 06282 54000.000 nB8 | 0. 01000 540. 00| 0. 01000 540. 00|

STOCKPI LED SELECTED MATERI AL, SALVAGED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 513 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL ORDER . 513 CONTRACT ID : B -24592-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1801998 (8) 35-1009310

I I
|CLR INC. | DEI G BROTHERS LUVBER & CONST]
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 303-52308 2045.000 My | 17. 85000 36503. 25| 19. 50000 39877. 50|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0020 402- 05468 17.000 My | 175. 00000 2975. 00| 159. 00000 2703. 00|
HVA BASE 25.0 mm MAI NLI NE | | |
0021 402- 05474 1018.000 My | 43. 25000 44028. 50| 45. 80000 46624. 40|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0022 402- 05477 371.000 My | 68. 00000 25228. 00| 71. 30000 26452. 30|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0023 402- 05481 259.000 My | 49. 00000 12691. 00| 51. 50000 13338. 50
HVA BASE 25.0 mm SHOULDER | | |
0024 404- 05511 1325.900 n2 | 4.80000 6364. 32 4. 80000 6364. 32|
SEAL COAT, 2 | | |
0025 405- 05518 2106.000 n2 | 1. 25000 2632. 50| 1. 30000 2737. 80|
ASPHALT FOR PRI ME COAT | | |
0026 406- 05521 2514.000 n2 | 0. 25000 628. 50| 0. 30000 754. 20|
ASPHALT FOR TACK COAT | | |
0027 501- 05090 275.400 n2 | 65. 00000 17901. 00| 54. 00000 14871. 60|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 nm | | |
0028 601- 01522 4.000 EACH 1110. 00000 4440. 00| 1310. 00000 5240. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0029 601- 02625 1.000 EACH 1300. 00000 1300. 00| 1965. 00000 1965. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2, MODI FI ED [ [ |
0030 601- 94689 4.000 EACH 3200. 00000 12800. 00| 3620. 00000 14480. 00|
GUARDRAI L END TREATMENT, CS | | |
0031 601- 95203 4.000 EACH 600. 00000 2400. 00| 805. 00000 3220. 00|
GUARDRAI L END TREATMENT, |, FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0032 601- 99105 127.635 m | 41. 40000 5284. 09| 36. 00000 4594. 86|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0033 601- 99365 104.775 m | 54. 50000 5710. 24| 30. 00000 3143. 25|
GUARDRAI L, WBEAM 1.905 m SPACI NG, FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0034 602- 06729 12.000 EACH 7.00000 84. 00| 15. 00000 180. 00|
BARRI ER DELI NEATCR | | |
0035 615- 06490 9.000 EACH 110. 00000 990. 00| 116. 00000 1044. 00|
RIGHT OF WAY MARKER | | |
0036 616- 02320 1354.000 n2 | 1. 65000 2234. 10| 2. 20000 2978. 80|
GEOTEXTI LES | | |
0037 616- 06405 931.000 My | 23. 50000 21878. 50| 27. 40000 25509. 40|

RI PRAP, REVETNMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 513 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL ORDER . 513 CONTRACT ID : B -24592-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1801998 (8) 35-1009310

I I
|CLR INC. | DEl G BROTHERS LUVBER & CONST|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0038 621- 01004 4.000 EACH 650. 00000 2600. 00| 670. 00000 2680. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621- 01882 26.500 kg | 20. 00000 530. 00| 13. 40000 355. 10|
SEED M XTURE, T, CONVENTI ONAL M X | | |
0040 621- 02770 108565. 000 12 | 1. 60000 173704. 00| 1. 75000 189988. 75|
EROSI ON CONTROL BLANKET | | |
0041 621- 03787 67.200 kg | 66. 75000 4485. 60| 64. 00000 4300. 80|
SEED M XTURE, D | | |
0042 621- 04258 328.400 kg | 13. 75000 4515. 50| 13. 40000 4400. 56
SEED M XTURE , CM | | |
0043 621- 06545 6.400 My | 590. 00000 3776. 00| 570. 00000 3648. 00|
FERTI LI ZER | | |
0044 621- 06548 4.000 kg | 80. 00000 320. 00| 59. 00000 236. 00|
SEED M XTURE, CV | | |
0045 621- 06553 69.700 kg | 11. 00000 766. 70| 9. 20000 641. 24|
SEED M XTURE, R | | |
0046 621- 06565 3.000 My | 540. 00000 1620. 00| 520. 00000 1560. 00|
MULCH NG MATERI AL | | |
0047 621- 06567 3.000 kL | 1. 00000 3. 00| 1. 00000 3. 00|
WATER | | |
0048 621- 06574 143.100 n2 | 7. 00000 1001. 70]| 4. 90000 701. 19
SODDI NG | | |
0049 622- 05640 4513. 000 EACH 17. 30000 78074. 90| 16. 80000 75818. 40
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
nm I I I
0050 622- 05641 4514. 000 EACH 21. 40000 96599. 60| 20. 80000 93891. 20|
PLANT, DECI DUOUS SHRUB, OVER 900 TO | | |
1200 mm [ [ |
0051 622- 52436 13.000 EACH 26. 40000 343. 20| 26. 00000 338. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0052 622-91786 487.000 EACH 11. 50000 5600. 50| 12. 00000 5844. 00|
SEEDLI NG | | |
0053 622-91786 3115.000 EACH 16. 90000 52643. 50| 16. 20000 50463. 00|
SEEDLI NG , CONTAI NER GROMWN | | [
0054 701-51195 130.800 m | 105. 00000 13734. 00| 109. 00000 14257. 20|
PILE, STEEL H, HP 310 X 79 | | |
0055 701-91792 32.000 EACH 145. 00000 4640. 00| 228. 00000 7296. 00|
PILE TIP, STEEL H | | [
0056 701- 95780 122.000 m | 130. 00000 15860. 00| 118. 00000 14396. 00|

PILE, STEEL H, HP 310 X 110 | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 513 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL ORDER . 513 CONTRACT ID : B -24592-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1801998 (8) 35-1009310

I
DEI G BROTHERS LUVBER & CONST|

I
|CLR INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0057 702-51005 138.200 n8 | 590. 00000 81538. 00| 574. 00000 79326. 80|
CONCRETE, A, SUBSTRUCTURE | | |
0058 702- 51010 12.400 n8 | 3000. 00000 37200. 00| 618. 00000 7663. 20|
CONCRETE, B, ABOVE FOOTI NGS | | |
0059 702- 51100 130.300 kg | 15. 00000 1954. 50| 6. 40000 833. 92|
DRAI N Pl PE, CAST I RON, 150 mm | | |
0060 702-51110 878.400 kg | 6. 00000 5270. 40| 5. 80000 5094. 72
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0061 703- 51030 13974.000 kg | 1. 75000 24454, 50| 1. 52000 21240. 48|
REI NFORCI NG STEEL | | |
0062 703-51032 39700.000 kg | 1. 94000 77018. 00 1. 72000 68284. 00|
REI NFORCI NG STEEL, EPOXY COATED | | |
0064 706- 05732 4.000 EACH 870. 00000 3480. 00| 1390. 00000 5560. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0065 706-51020 15.600 n8 | 455. 00000 7098. 00| 392. 00000 6115. 20|
CONCRETE, C, RAILING | | |
0066 707- 05983 249.000 m | 269. 00000 66981. 00| 302. 00000 75198. 00|
STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 nm [ [ |
0067 709- 51821 LUMP| 3750. 00000 3750. 00| 5300. 00000 5300. 00|
SURFACE SEAL | | |
0068 713- 51335 LUMP|  190000. 00000 190000. 00]  191500. 00000 191500. 00|
TEMPORARY BRI DGE AND APPROACHES | | |
0069 715- 05123 52.000 m | 76. 00000 3952. 00| 134. 00000 6968. 00|
PIPE, TYPE 1, CIROULAR 600 nm [ [ |
0070 715- 05407 47.300 m | 30. 00000 1419. 00| 39. 00000 1844. 70|
PI PE, END BENT DRAIN, 150 nm | | |
0071 715- 46020 2.000 EACH 220. 00000 440. 00| 480. 00000 960. 00|
Pl PE END SECTION, 600 mm | | |
0072 801- 04308 3.000 EACH 675. 00000 2025. 00| 270. 00000 810. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0073 801- 06203 1342.000 m | 1. 05000 1409. 10| 1. 05000 1409. 10|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0074 801- 06207 1830.000 m | 3. 25000 5947. 50| 3.20000 5856. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
100 nm | [ |
0075 801- 06605 11.000 EACH 165. 00000 1815. 00| 235. 00000 2585. 00|
BARRI CADE, |11A | | |
0076 801- 06640 15.000 EACH 185. 00000 2775. 00 180. 00000 2700. 00|
CONSTRUCTI ON SI GN, A | | |
0077 801- 06645 9.000 EACH 75. 00000 675. 00| 43. 00000 387. 00|

CONSTRUCTI ON SI G\, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 513 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 166, 369. 75 ROUTE : SR 57 AND SR 68
CALL ORDER . 513 CONTRACT ID : B -24592-A COUNTI ES : @G BSON WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1801998 (8) 35-1009310

I
DEI G BROTHERS LUVBER & CONST|

I
|CLR INC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0078 804- 06770 2.000 EACH 80. 00000 160. 00| 18. 00000 36. 00|
DELI NEATOR POST | | |
0079 808- 06712 63.000 m | 2. 00000 126. 00| 1. 05000 66. 15|
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0080 808- 06713 475.000 m | 2. 75000 1306. 25| 1. 05000 498. 75|
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0081 808- 06716 227.000 m | 2. 50000 567. 50| 3. 20000 726. 40|
LI NE, REMOVE | | |
0082 808- 06726 7.800 m | 22.00000 171. 60| 7.00000 54. 60|
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ |
600 nm | | |
0083 808- 75996 11.000 EACH 18. 00000 198. 00| 21. 00000 231. 00|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0084 808- 75998 11.000 EACH 165. 00000 1815. 00| 163. 00000 1793. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0085 704- 51002 200.300 n8 | 583. 00000 116774. 90| 612. 00000 122583. 60|
CONCRETE, C, SUPERSTRUCTURE | | |
SECTI ON TOTALS | $ 1,998, 846. 15| $ 2,068,529, 95|
------------------------------------------ o m m e e e e o m e et e e e e e e e e e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 1,998, 846. 15| $ 2,068, 529. 95|




ENG NEER S ESTI MATE: $ 705, 596. 16
CALL ORDER @ 523
LETTI NG DATE : 02/22/00 10:00 AM

CONTRACT DESCRI PTI ON :
SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :

DI STR CT

CONTRACT TI ME :

RURAL

B -24702-A

GREENFI ELD DI STRI CT
10/ 06/ 00 COWVPLETI ON DATE

ROUTE
COUNTI ES :

PROJECT( S)

1 35-1619477
2  35-1385672
3  35-1609544

BROM, L.L. CONSTR (O,
FORCE CONSTRUCTI ON
SCHUTT- LOOKABI LL CO

DATE : 03/01/00
PAGE : 523 -1

KEMPTON RQOAD

WAYNE

9989024

TOTAL % OVER
BI D LOWVBI D

681, 966. 71 100. 0000%

687, 444. 33 100. 8032%

778, 236. 59 114.1165%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE REPLACEMENT
0001 105-06790

FI ELD OFFI CE, 27.9 n?
0002 105-06845

CONSTRUCTI ON ENG NEERI NG
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370

CLEARI NG RI GHT OF WAY
0005 202-01261

TESTI NG FOR ASBESTCS
0006 202-51330

PRESENT STRUCTURE, REMOVE
0007 203-02000

EXCAVATI ON, COVMON
0008 203-02070

BORROW
0009 205-02224

8. 000

1. 000

739. 000

5379. 000

838. 000

| (1) 35-1619477

| BROW, L.L. CONSTR CO,

m |

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

PERI METER PROTECTI ON

0010 205-02234 1. 000

I
EACH

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

CULVERT PI PE PROTECTI ON

0011 206-51220 392. 000
EXCAVATI ON, VET
0012 211-02060 22.000

B BORROW FOR STRUCTURE BACKFI LL
0013 303-52308 806. 000

COVPACTED AGGREGATE FCOR BASE, 0, 53

I
s |
I
g |

|
Mo

UNI'T PR CE

1290.

6314.

31572.

12629.

1275.

25600.

10.

13.

6.

155.

163.
28.

14.

00000

50000

53000

01000

00000

00000

45000

73000

88000

00000

26000
77000

60000

10320.

6314.

31572.

12629.

1275.

25600.

7722.

73853.

5765.

155.

63997.
632.

11767.

| (2) 35-1385672

94

60|

I NC| FORCE CONSTRUCTI ON

| (3) 35-1609544
| SCHUTT- LOOKABI LL CO

UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
Fom e Fom e e

1344. 00000 10752.00I 1136. 84000 9094. 72
8960. 00000 8960.00I 8700. 00000 8700. 00
58413. 60000 58413.60I 38900. 00000 38900. 00
17360. 00000 17360.00I 32853. 15000 32853. 15
840. 00000 840.00I 300. 00000 300. 00
64960. 00000 64960.00I 162460. 00000 162460. 00
14. 00000 10346.00I 22.89000 16915. 71
12. 88000 69281.52I 10. 42000 56049. 18
6. 05000 5069.90I 6. 26000 5245. 88

I
67. 20000 67.20I 70. 00000 70. 00

I
15. 68000 6146.56I 10. 00000 3920. 00
24. 64000 542.08I 39. 72000 873. 84
15. 12000 12186.72I 15. 66000 12621. 96



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 523 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 705, 596. 16 ROUTE : KEMPTON RQAD
CALL ORDER . 523 CONTRACT ID : B -24702-A COUNTI ES : WAYNE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1619477 | (2) 35-1385672 | (3) 35-1609544
| BROW, L.L. CONSTR CQ, INQ FORCE OONSTRUCTI ON | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 303-52309 610.500 My | 15. 60000 9523. 80| 18. 48000 11282. 04| 19. 14000 11684. 97
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0015 303-97820 24. 000 | 18. 65000 447. 60| 22. 40000 537. 60| 29. 92000 718.08
AGGREGATE, 8 | |
0016 402- 05468 302.000 My | 52. 95000 15990. 90| 49. 84000 15051. 68| 51. 62000 15589. 24
HVA BASE 25.0 mm MAI NLI NE | | |
0017 402-05474 327.000 My | 52. 12000 17043. 24| 49. 00000 16023. 00| 50. 75000 16595. 25
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0018 402- 05477 148.000 My | 65. 60000 9708. 80| 62. 72000 9282. 56| 64. 96000 9614. 08
HVA SURFACE 9.5 nm MAI NLI NE | |
0019 402- 05481 112.000 M | 66. 97000 7500. 64| 64. 12000 7181. 44| 66. 41000 7437.92
HVA BASE 25.0 nm SHOULDER | |
0020 404- 05511 616.000 n2 | 4. 00000 2464. 00| 3. 92000 2414. 72| 4. 06000 2500. 96
SEAL COAT, 2 | | |
0021 405-05518 2718.000 n2 | 0. 95000 2582. 10| 0. 78000 2120. 04| 0. 81000 2201.58
ASPHALT FOR PRI ME COAT | | [
0022 406- 05521 6077.000 n2 | 0. 07000 425, 39| 0. 07000 425, 39| 0. 07000 425. 39
ASPHALT FOR TACK COAT | | [
0023 501- 05090 166.000 n2 | 62. 19000 10323. 54| 61. 60000 10225. 60| 59. 82000 9930. 12
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0024 601- 02354 4.000 EACH 375. 00000 1500. 00| 336. 00000 1344. 00| 464. 00000 1856. 00
GUARDRAI L TRANSI TI ON, W | |
0025 601- 06037 4.000 EACH 600. 00000 2400. 00| 616. 00000 2464. 00| 626. 00000 2504. 00
GUARDRAI L END TREATMENT, | | |
0026 601-99105 95.260 m | 35. 40000 3372. 20| 35. 17000 3350. 29| 34. 34000 3271. 23
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0027 610- 05527 26.000 My | 88. 70000 2306. 20| 86. 24000 2242. 24| 89. 32000 2322. 32
HVA FOR APPROACHES | |
0028 611- 06497 1.000 EACH 189. 00000 189. 00| 196. 00000 196. 00| 266. 18000 266. 18
MAI LBOX ASSEMBLY, SINGLE | |
0029 615-06490 13.000 EACH 125. 00000 1625. 00| 115. 36000 1499. 68| 109. 00000 1417. 00
R GHT OF WAY MARKER | | |
0030 615- 06505 2.000 EACH 475. 00000 950. 00| 392. 00000 784. 00| 555. 35000 1110. 70
MONUMENT, B | | |
0031 616-02320 629.000 n2 | 3. 46000 2176. 34| 2. 24000 1408. 96| 5. 25000 3302. 25
GEOTEXTI LES | | |
0032 616-03472 389.000 My | 16. 81000 6539. 09| 28. 34000 11024. 26| 26. 33000 10242. 37
R PRAP, REVETMENT 450 mm | | |
0033 621-01004 1.000 EACH 675. 00000 675. 00| 1288. 00000 1288. 00| 1334. 00000 1334. 00

MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR [ | I
SEEDI NG | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 523 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 705, 596. 16 ROUTE : KEMPTON ROAD
CALL ORDER : 523 CONTRACT ID : B -24702-A COUNTI ES : WAYNE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1619477 | (2) 35-1385672 | (3) 35-1609544
| BROW, L.L. CONSTR CQO, | NG FORCE CONSTRUCTI ON | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE ANMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0034 621-01371 54.400 kg | 12. 35000 671. 84| 14. 00000 761. 60| 14. 50000 788. 80
SEED M XTURE, LEGUME, 2 | | |
0035 621-01743 56.000 kg | 12. 40000 694. 40| 14. 00000 784. 00| 14. 50000 812. 00
SEED M XTURE, GRASS, 2 | | [
0036 621- 01956 111.500 kg | 12. 79000 1426. 08| 8. 12000 905. 38| 8. 41000 937. 72
SEED M XTURE, LEGUME, 1 | | [
0037 621- 06545 0.200 My | 160. 00000 32. 00| 683. 20000 136. 64 708. 00000 141. 60
FERTI LI ZER | | [
0038 621- 06548 1.000 kg | 87. 50000 87. 50| 50. 40000 50. 40| 52. 00000 52. 00
SEED M XTURE, CV | | [
0039 621- 06553 99.400 kg | 13. 65000 1356. 81| 9. 13000 907. 52| 9. 45000 939. 33
SEED M XTURE, R | | [
0040 621- 06565 3.500 My | 617. 60000 2161. 60| 526. 40000 1842. 40| 545. 20000 1908. 20
MULCH NG MATERI AL | |
0041 621- 06567 141.000 KL | 3.00000 423. 00| 0. 56000 78. 96| 0. 58000 81.78
WATER | [ |
0042 622-91786 50.000 EACH| 12. 50000 625. 00| 12. 32000 616. 00| 12. 76000 638. 00
SEEDLI NG | | |
0043 622- 98200 4.000 EACH 25. 00000 100. 00| 22. 40000 89. 60| 22. 00000 88. 00
SIGN, DO NOT DI STURB | |
0044 701-51195 284.000 m | 101. 73000 28891. 32| 81. 20000 23060. 80| 91. 86000 26088. 24
PILE, STEEL H, HP 310 X 79 | | [
0045 702- 51005 127.200 n8 | 477. 48000 60735. 45| 420. 00000 53424. 00| 420. 63000 53504. 14
CONCRETE, A, SUBSTRUCTURE | | [
0046 702-51015 6.000 n8 | 457. 91000 2747. 46| 392. 00000 2352. 00| 600. 00000 3600. 00
CONCRETE, B, FOOTI NGS | | |
0047 703- 90976 6562.000 kg | 1. 21000 7940. 02| 1. 23000 8071. 26| 1. 28000 8399. 36
REI NFORCI NG STEEL, GRADE 60 | |
0048 703-96177 19720.000 kg | 1. 43000 28199. 60| 1. 36000 26819. 20| 1. 45000 28594, 00
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 | I I
0049 704- 51002 165.000 n8 | 508. 00000 83820. 00| 470. 40000 77616. 00| 541. 32000 89317. 80
CONCRETE, C, SUPERSTRUCTURE | | [
0050 706- 91957 114.300 m | 165. 00000 18859. 50| 184. 80000 21122. 64| 179. 80000 20551. 14
BRI DGE RAI LI NG, THRI E BEAM | | |
0051 707- 05984 219.900 m | 346. 97000 76298. 70| 353. 92000 77827. 01| 335. 00000 73666. 50
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | [
111, 1143 mm X 406 nm | | |
0052 709-51821 LUMP| 4561. 00000 4561.00  13440. 00000 13440. 00| 3933. 00000 3933. 00
SURFACE SEAL | | |
0053 711-02707 8.000 EACH 330. 00000 2640. 00| 313. 60000 2508. 80| 50. 00000 400. 00

ANCHCOR PLATE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 523 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 705, 596. 16 ROUTE : KEMPTON RQAD
CALL ORDER . 523 CONTRACT ID : B -24702-A COUNTI ES : WAYNE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1619477 | (2) 35-1385672 | (3) 35-1609544
| BROMW, L.L. CONSTR CO., |NC FORCE CONSTRUCTI ON | SCHUTT- LOCKABI LL CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 715-05241 19.000 m | 274. 10000 5207. 90| 190. 40000 3617. 60| 337. 81000 6418. 39
PIPE, TYPE 1, DEFORMED, M N. AREA 0.82 | |
ne | I
0055 715-06268 34.000 m 21. 81000 741. 54| 33. 60000 1142. 40| 27.18000 924,12

|
Pl PE, PERFORATED, POLYVINYL CHLORIDE, | |
SEM Cl RCULAR, 150nm | |

|

0056 715- 44240 2.700 n8 653. 70000 1764. 99| 515. 20000 1391. 04 564. 59000 1524. 39
CONCRETE, A, STRUCTURES [ | |

0057 801- 04308 4.000 EACH 290. 00000 1160. 00| 560. 00000 2240. 00| 313. 00000 1252. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0058 801- 06605 6.000 EACH 129. 00000 774. 00| 140. 00000 840. 00| 128. 00000 768. 00
BARRI CADE, I11A | |

0059 801- 06606 4.000 EACH 160. 00000 640. 00| 168. 00000 672. 00 140. 00000 560. 00
BARRI CADE, 111B | |

0060 804- 06770 2.000 EACH 29. 00000 58. 00| 28. 00000 56. 00| 10. 00000 20. 00
DELI NEATOR POST | |

SECTI ON TOTALS | $ 681, 966. 71| $ 687,444 33| $  778,236.59
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 681, 966. 71| $ 687, 444. 33| $ 778, 236. 59







